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August 11, 2000

To: Interested Parties

Subject: Request for Proposal (RFP) #400-00-401, Addendum #1
Targeted Solicitation for the Buildings Energy Efficiency Program Area

Notice is hereby given that the above referenced RFP has been revised.  The information provided
below indicates the changes to the language in the RFP, and states which forms (Attachments and
Exhibits) are being replaced due to revisions.  Copies of the revised forms are included with
this notice.

This package consists of:

Section 1 RFP LANGUAGE REVISIONS
Section 2 FORMS CHANGES, Attachments and Exhibits have been revised

and are attached.
Section 3 QUESTIONS AND ANSWERS
Section 4 PRE-BID CONFERENCE SIGN-IN SHEET

Except as amended herein, all other terms and conditions of this RFP remain as
previously written.

We look forward to receiving your Notice of Intent to Bid on August 25, 2000 and your
proposals no later than 5:00 p.m. on September 14, 2000.

Sincerely,

PEG PIGEON
Contracts Officer

Attachments, 4 Sections

STATE  OF  CALIFORNIA    THE  RESOURCES  AGENCY GRAY DAVIS,  Governor

CALIFORNIA ENERGY COMMISSION
1516  NINTH  STREET

SACRAMENTO,  CA   95814-5512
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SECTION 1
LANGUAGE REVISIONS

(Note:  This addendum has five language revisions.  Additions are shown below underlined in bold, and
deletions are shown in strikethrough)

1) Refer to Page 20 of the RFP, Question 28, number 6 is amended as follows:

"Volume 2 must contain…

6. Program Director and Program Team (Attachment 2.2)"

2) Refer to Page 21 of the RFP, Question 30, Paragraph C is amended to read:

"Buildings Energy Efficiency Program Issues, Goals and Objectives

Summarize the work to be performed, and explain….

"Impacts and Benefits to California

Explain how the proposed program will improve the affordability of electricity, maintain or
improve the reliability and quality of electric poser, reduce the environmental and public
health impacts from electricity use, and provide benefits to local and state economies.

"Program Connections to the Market

A key objective of the PIER Program is to conduct RD&D activities…."

3) Refer to Page 48 of the RFP, Question 56 is amended to read:

"Term of the Contract

The term of the contract(s) is anticipated to be April 1, 2001 to April March 31, 2005."

4) Refer to Page 49 of the RFP, Question 57 is amended to read:

"Withdrawal/Modification

A Bidder may, by letter to the Contract Officer, withdraw or modify a submitted proposal before
September 13 14, 2000, at 5:00 p.m.  Proposals cannot be changed after that date and time.”

5) Refer to Page 52 of the RFP, Question 64 is amended to read:

"This RFP package contains the:

• instructions governing the requirements for a fixed quotation proposal to be submitted by
interested Bidders,...."

6) Section IV Proposal Format and Required Documents, Question 35, Detailed Budget, beginning
on page 26, has been revised and is replaced with the attached Question 35.
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Language Revisions, con’t

(Note:  Additions are shown underlined in bold, and deletions are shown in strikethrough)

Section IV Proposal Format and Required Documents, question 35,
Detailed Budget, beginning on RFP page 26, is revised as follows:

35. Detailed Budget

Program Budget

Using the categories identified below, prepare four itemized Exhibits C, Budget, as
follows:

• an overall PIER reimbursable budget by element, including all element costs
• a budget containing only the Prime Contractor's costs, identify DVBE's
• a budget containing only the subcontractors' costs, identify DVBE's
• a match funded budget which documents all other sources of funding,

identify DVBE's.
Use the format (Excel files) in Attachment 9, Exhibit C, (Excel files) to prepare these
budgets.

Budgets for Start-up Tasks and Reporting Activities

For the Administrative Element, the budgets itemized for the Project Start-up
Tasks and the Reporting activities (using the Exhibit C form) should only
include the efforts required for the Program Director and the administrative
staff.  On Exhibit C, under the Project Technical Activities heading, include the
following:

1) Program Management and Administration;
2) Program Advisory Committee; and
3) Critical Program Review

The budgets itemized for each technical project (also using Exhibit C) should
include the project lead and project staff efforts for the Project Start-up Tasks
and Reporting Activities.

If the Commission eliminates a certain project out of the overall program
proposal, the Commission will eliminate the project budget, as delineated in
Exhibit C for that project.  This will include both the Project Technical Activities
as well as the Project Start-up Tasks and Reporting Activities for this particular
project

1. Personal Services

Include projected increases in hourly rates & fringe to cover each year of
the contract period
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• Direct Labor, including hourly rates, hours, classifications/names

• Fringe Benefits, percentage and applicable classifications

2.Subcontractors

List total cost by each subcontract, identifying those that are DVBE
subcontractors, including hourly rates and fees for all individuals.

3.2. Operating Expenses

• Materials--Identify those materials that are estimated to be over $5,000
in value and dedicated to the program.

• Equipment--Identify each piece of equipment that is estimated to be
over $5,000 in value proposed for purchase using PIER funds.  Please
refer to Attachment 9, Contract Terms and Conditions, for restrictions
that apply to the purchase of equipment with State funds.
Subcontractors supplying equipment must be budgeted in the
equipment category.  We usually suggest that equipment be
purchased with match funds.

• Travel--Identify all travel expenses for the program for which
reimbursement will be sought.  Indicate the number of trips to be taken
and the destinations and estimated costs.  Please see Attachment 9,
Terms and Conditions for travel reimbursement rates.

• Miscellaneous expenses--Any expense not included in any of the
other categories.

4. Fees (attach audit documentation to verify rates)

You must include documentation in your cost proposal to support your
General and Administrative rate and Overhead rate.  If the Federal
Defense Contracting Audit Agency (DCAA), any other governmental
entity or private audit firm has audited and accepted your rates, please
provide this documentation

• Indirect Overhead Rate -- list percentage, items covered and
application to specific categories.

• General and Administrative Overhead Rate--list percentage, items
covered and application to specific categories.

• Fee (profit) Rate -- list percentage, basis and application to specific
categories.  Profit cannot exceed 10%.  The Prime Contractor is not
allowed to add profit to subcontractor invoices.

5. Total Expenditures

• Sum of all the categories.
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Contract program expenses will be reimbursed in accordance with the program
budget included in the proposal.  PIER Program funds can only be used to
reimburse the Contractor for expenses paid by the Contractor, and can only be
paid after the Commission has received and approved the deliverables due for
the billing period.  Expenses to be paid with PIER funds cannot exceed the
total amount of funds requested in the program proposal and listed in the
budget section of the contract without prior Commission amendment and
authorization.  Only expenses incurred during the term of the contract can be
reimbursed.

Budgets for Start-up Tasks and Reporting Activities

For the Administrative Element, the budgets itemized for the Project Start-up Tasks
and the Reporting activities (using the Exhibit C form) should only include the efforts
required for the Program Director and the administrative staff.  On Exhibit C, under the
Project Technical Activities heading, include the following:

1)Program Management and Administration;
2)Program Advisory Committee; and
3)Critical Program Review

The budgets itemized for each technical project (also using Exhibit C) should include
the project lead and project staff efforts for the Project Start-up Tasks and Reporting
Activities.

If the Commission eliminates a certain project out of the overall program proposal, the
Commission will eliminate the project budget, as delineated in Exhibit C for that
project.  This will include both the Project Technical Activities as well as the Project
Start-up Tasks and Reporting Activities for this particular project.

NOTE: End of question 35., text revisions, RFP Question 36, page 28, continues as originally
written.
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SECTION 2
FORMS CHANGES

Attachment and Exhibits

Replace the following list of Attachments and Exhibits with the attached Attachments and Exhibits.

Attachment 1 Notice of Intent to Bid
Attachment 2 Application Form
Attachment 2.2 Program Team List, Key Personnel and Subcontractors
Attachment 4 Small Business and DVBE Certification
Attachment 9 Contract Documents, Terms and Conditions

Volume 2, Technical Section, Example Formats
Exhibit A, Work Statement – Element 1 (Administration)
Exhibit B, Deliverables Schedule for Element 1
Exhibit A, Work Statement – Element 2 (Technical)
Exhibit B, Deliverables Schedule for Element 2
Exhibit C, Program Budget
Exhibit E, Pre-Existing Intellectual Property



*  These notices will be held confidential until the due date for submitting proposals.
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ATTACHMENT 1

NOTICE OF INTENT TO BID*

RFP 400-00-401

RETURN TO CONTRACTS OFFICE BY AUGUST 25, 2000

1. Brief Program Title:

____________________________________________________________

2. Organization Name & Address:________________________

_______________________________________________________

_______________________________________________________

_______________________________________________________

3. Contact Person: _______________________________

Telephone: ______________________

Title: ________________________________________

Fax: ____________________________

E-mail: _________________________

4. Market Sector. (Check the most relevant Buildings Sectors that apply)

                     Residential

                     Multi-Family

5. Draft Program Abstract (No More Than 70 Words):
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ATTACHMENT 2

Application and Program Information Form

RFP 400-00-401

The Proposal must contain Attachment 2, which provides the Commission with some
basic information about your business to help us process your proposal.

1. Bidder Information

Full Legal Name of Bidder  ____________________________________________

Business Address ___________________________________________________
(Street number and name) (Mail stop/suite number)

______________________________________________________
(City) (County) (State) (Zip code)

Nature of Business __________________________________________________________

Contact Person __________________ Telephone _________________________

Title ___________________________ FAX ______________________

Tax Payer ID Number______________ E-mail_________________

2. Project Information

Brief Project Title ____________________________________________________

Project Work Site Location _____________________________________________

3. Market Sector (Select and check the most appropriate Buildings Sectors that apply)

 Residential

 Multi-Family

4. Program Costs and Requested Funding

Amount of PIER funding requested: $__________________________

Amount of match funding being supplied: $_______________________

Total Program Costs: $____________________________________
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5. Type of PIER funding being requested (Please check just one)

 PIER funds with royalty provisions PIER funds without royalty provisions

6. Business Type

Number of Employees __________ Year Established  __________

How Long Under Current Ownership  _____________

Legal Form of Business: (check one)

  Sole Proprietorship  Limited Partnership
  General Partnership  Corporation
  Sub-Chapter S Corporation  Limited Liability Company
 Other (identify) _____________________

If Corporation, attach Articles of Incorporation.  If Partnership, attach Partnership
Agreement.  If Sole Proprietorship, attach Fictitious Name Filing immediately following
Attachment A.  If Limited Liability Company, attach Articles of Organization.

7. Small Business Preference Claim:

Are you certified as a small business by the State of California or have you applied for
certification?

No Yes  State Certification
 Already certified ______________________ (date)
 Application submitted to Office of Small Business Certification and Resources

__________________ (date)

Are you self-certifying as a small business under the Federal guidelines?

No Yes  Federal Self-Certification
Number of Employees:  __________
Annual Receipts:  $________________
Standard Industrial Classification (SIC) Code:  ___________

8. Management and Ownership Information

Bidders must provide the following management and ownership information

Management

Name                                        Title                                                      Years w/Company

________________________________________________________________________

________________________________________________________________________
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Ownership (list all corporate and partnership bidders)

Shareholder/Partner              % Ownership                                                  SS#___________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

General or Limited

_______________________________________________________________________

_______________________________________________________________________

9. Corporate Status.  Please answer the following questions.  If you answer yes to any of the
questions please provide a detail explanation.

YES NO

Has your business or you as a sole proprietor, ever filed bankruptcy or defaulted
on any debts?

Is your business or you as a sole proprietor, a party to any claim or lawsuit?

10. Disabled Veteran Business Participation Acknowledgement

I certify that I have read and understand the requirements of DVBE participation and
understand my obligations in regard to DVBE.  I also understand that failure to meet the
requirements of the DVBE program in my Final Proposal will cause my Final Proposal to
be rejected from evaluation and scoring.

YES NO

11. Confidentiality Requests: Are you submitting a Volume 3?

YES NO

12.  Program Abstract (No More Than 250 Words):
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I hereby authorize the California Energy Commission to make any inquiries and obtain any
financial information necessary for the purposes of screening my NOI.  In addition, I authorize
the California Energy Commission to make any necessary inquiries to verify the information I
have presented.

I hereby certify to the best of my knowledge that I have read and understand the terms and
conditions contained in this RFP package and that the information contained in this submittal
and supplemental information is correct and complete.

__________________________________________________________________
Signature of Authorized Representative Date

_______________________________________________________________
Typed Name Title
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Attachment 2.2

RFP 400-00-401

PROGRAM TEAM LIST

Program Team Director:

Key Personnel:

DVBE:

Element Leads:



8/10/00 Addenda 40401 RFP Att 4 SB-DVBE inst  Att. 4 (page 1 of 1) 400-00-401

ATTACHMENT 4

SMALL BUSINESS AND DVBE CERTIFICATION

The OSBCR address and phone for Small Business Preference and DVBE information is:

Department Of General Services
Office of Small Business Certification and Resources

1531 I Street, 2nd Floor
Sacramento, CA  95814-2016
Phone No.:  (916) 322-5060

Small Business Certification

In order to receive Small Business Preference, Bidder must either be certified by the State Department of General
Services, Office of Small Business Certification and Resources (OSBCR) as a small business, or be self-certified
pursuant to the Federal Government.

DVBE  Certification

o Each DVBE firm listed on Attachment 5.2 must be formally certified as a DVBE by OSBCR.  The
DVBE program is not a self-certification program.  DVBE certification must be approved by
OSBCR by the notice of award date of the contract to be counted in meeting participation goals.

o A copy of the certification letter approved by, or a copy of the certification form submitted to
OSBCR must be included in the proposal package.

To qualify as a DVBE, the DVBE must:

1) Be a California resident;
2) Own 51% of the firm and meet the requirements: in 3) and 4) below.
3) Provide to the OSBCR, by no later than 5:00 p.m. on the date on which the proposal is due, an

Award of Entitlement from the United States Department of Veterans Affairs or the United States
Department of Defense, issued within 6 months of the date on which certification is sought, which
would certify or declare the existence of a service-connected disability, of at least 10 percent, at
the time of application for or renewal of certification as a DVBE, and

4) Meet all requirements set forth in Article 6 (commencing with Section 999) of Chapter 6, Division
4 of the California Military code.

The Internet addresses are:

OSBCR Homepage: http://www.dgs.ca.gov/osbcr

This internet site provides general information about the DVBE program and certification process.

DVBE list: http://www.dgs.ca.gov/osbcr/dvbe/dvbe.htm

OSBCR maintains a list of certified DVBEs.  The list is separated into three main subject areas:
Commodities, Construction, and Services. Within each subject area, there are more specific areas of
expertise. The Energy Commission does not have separate DVBE lists.
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EXAMPLE FORMAT

VOLUME 2, TECHNICAL SECTION

PROGRAM DESCRIPTION

PROGRAM IMPACTS

OVERALL PROGRAM GOALS

PROGRAM ELEMENTS

The ________________________________________consists of one administrative element and
technical elements

Element 1. Program Administration
Element 2. ____________________
Element 3. ____________________

Each element contains multiple projects, and each project contains one or more tasks. Contract
objectives, prior research, contractor activities and deliverables are described for each task.

The hierarchy of work to be conducted in this contract is as follows, with quantities listed in
parentheses:

Program
Element

Project
Task

The following summary table diagrams how the ______________________will address the PIER
Buildings research issues and objectives
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E X A M P L E   O N L Y
VOLUME 2, TECHNICAL SECTION cont'd

SUMMARY TABLE
Abbreviated Form of CEC Issues, Goals, and Objectives

CEC Issue Technical Goal Objective Element
Characterize issue and identify highest value
future opportunities

Future program plans 6

Load reduction strategies Reduce cooling energy use in new and existing buildings  2, 3, 4, 5
Increase consumer load management choices  3, 4, 5
Increase consumer options to shift load  3, 4, 5

Rapid energy
consumption
growth inland

Load management
Energy-efficient design and construction strategies for distributed heating, cooling
and generation.

 4, 5

Characterize issue and identify highest value
future opportunities

Future program plans 6

Quantitative metrics for non-energy benefits Enable account for non-energy benefits
Technologies that are energy-efficient and
provide non-energy benefits

Increase functionality and use of energy-efficient products by integrating with non-
energy

 2, 3, 4, 5
Non-energy
benefits

Develop design methods Increase functionality and use of energy-efficient products by integrating with non-
energy

3, 5

Future program plans 6Characterize issue and identify highest value
future opportunities Building features and construction practices for IAQ and moisture

Enable mitigation of health and safety problemsMetrics, sensors, and controls for health,
safety and energy Options for sensing and controlling moisture and IAQ

Public health
and safety

Improve energy efficiency and enhance
health and safety

Ventilation and construction techniques that mitigate moisture and IA problems.  2, 3, 4

Characterize issue and identify highest value
future opportunities

Future program plans 6

Design and compliance tools for energy standards
Simulation software for CA to improve HVAC performance and design  2, 3, 4, 5Software tools
Simplified design tools for CA climates
New innovations 3, 5
Highest value strategies and technologies for retrofit 6
Strategies responsive to current construction practices (including metal framing)

Increase building value

Create downsized equipment for multi-family applications. 4

Tools for M&V (commissioning & diagnostic tools) 2
Strategies and tools to verify performance
and investment value

Tools to verify installation of insulation, envelope sealing, and duct sealing

Building and
housing
affordability &
value and
state’s
economy

System approaches that maximize value Integrated, multi functionality equipment and appliances 3
Increase building functionality and decrease operating costs by design and
construction for CA climates

4, 5

Integration of energy-efficient strategies and products with other building elements  3, 4, 5
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E X A M P L E  O N L Y

VOLUME 2, TECHNICAL SECTION, cont'd

Program Organization Chart

The _______________________________ is organized as shown in the tables below:

Commission Contract Manager
California Energy Commission

Program Director
CEC Program

Advisory
Committee (PAC)

Research Management Team

      Program Director:
      Element Lead 1:
      Element Lead 2:
      Element Lead 3:

Element 1
Program
Administration

Element Lead:

Element 2
(Technical)

Element Lead:

Element 3
(Technical)

Element Lead:

Project  2.1:

Project Lead:

Project  2.2:

Project Lead:

Project  2.3:

Project Lead:

Project  3.1:

Project Lead:

Project  3.2:

Project Lead:

Project  3.3:

Project Lead:
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ATTACHMENT 9

STANDARD CONTRACT TERMS AND CONDITIONS

3. CONTRACT CONTENTS

This contract consists of the paragraphs listed below and attached exhibits which are hereby expressly
incorporated herein.

1. Contract Purpose
2. Contract Term
3. Contract Contents
4. Definitions
5. Payments to Contractor
6. Travel and Per Diem
7. Purchase of Equipment
8. Project Budget Revision
9. Contract Management

10. Standard of Performance
11. Subcontractors and Subcontractor Agreements
12. Reporting
13. Recordkeeping, Cost Accounting and Auditing
14. Business Activity Reporting
15. Review and Notice of Conflicting Terms
16. Confidentiality
17. Intellectual Property Items Developed Prior to this Contract
18. Rights of Parties Regarding Intellectual Property
19. Royalty Payments to Commission
20. Notices to Parties
21. Disputes
22. Stop Work
23. Termination
24. General Terms and Conditions

Exhibit A Work Statement
Exhibit B: Task Deliverables, Schedule
Exhibit C: Budgets
Exhibit D: Contract Contacts – Commission and Contractor
Exhibit E: Confidential and Intellectual Property List

Attachment 1 – Content and Progress Report Format
Attachment 2 – Example of Monthly Progress Report
Attachment 3 – Model Year-End and Final Report

4. DEFINITIONS

A. Affiliate of the Contractor means any natural person, corporation, partnership, joint venture,
sole proprietorship or other business entity directly or indirectly through one or more
intermediaries, controlling, controlled by, or under common control with the Contractor.  The
term “control” (including the terms “controlled by” and “under common control with”) means
the possession, direct or indirect, of the power to direct or cause the direction of the management
and policies of a person, whether through the ownership of voting securities, by contract, or
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otherwise.  For purposes of this contract, it is presumed that ownership or control of the voting
power of more than fifty percent (50%) of the voting stock or partnership interests in an entity
constitutes control of that entity.

B. Contract Budget refers to Commission reimbursable and Contractor's matching fund
expenditures for that portion of the project covered by the contract.

C. Contract Period is the length of this contract between the Energy Commission and the
Contractor.  The Contractor’s "project" may coincide with or extend outside the "contract
period."

D. Date means calendar date.

1) Contract Start Date is the date Commission reimbursable expenses can begin after the
Department of General Services signs the contract document.

2) Contract End Date is the last date Commission reimbursable expenses can be incurred
and is the expiration date of the contract.

E. Economic Benefit for a project co-funded using Energy Commission funds means the
realization of economic gain or other tangible benefits by the Contractor or its affiliates (except
bona fide third party purchasers of Contractor's commercial products) through the use of
project-related products and rights, including but not limited to, operation, sale, distribution or
manufacturing, or by any other transaction, including but not limited to, grant, rent, loan, equity,
option, transfer, license or other fee, or by otherwise disposing of the project-related products
and rights.

The Commission may rely upon professional accounting opinion in making a final determination
of the dollar value of gross revenue, and such determination shall be the basis for calculating the
royalty payment due the Commission.

F. Equipment is defined as having a useful life of at least one year, having an acquisition unit cost
of at least $5,000, and purchased with Commission funds.  Equipment means any products,
objects, machinery, apparatus, implements or tools purchased, used or constructed within the
project, including those products, objects, machinery, apparatus, implements or tools from
which over thirty percent (30%) of the equipment is composed of materials purchased for the
project.

For purposes of determining depreciated value of equipment used in the contract, the project
shall terminate at the end of the normal useful life of the equipment purchased, funded and/or
developed with Commission funds.  The Commission may determine the normal useful life of
such equipment.

G. Financial Statements means balance sheets, statements of operations, statements of cash flows,
and capital statements.

H. Gross Revenues means the gross sales price, rentals and other amounts received by Contractor
from or on account of the sale, lease, or other transfer or use of Project-Related Products and
Rights, less sales tax paid.  Gross Revenues shall be determined as above and in accordance
with appropriate Federal cost principles and any economic benefit. 
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I. Match Fund Participant means any party which supplies match funds to the project. 

J. Materials means the substances used in constructing a finished object, commodity, device,
article or product.

K. Otherwise Disposing Of means (1) project-related products and rights not sold but delivered by
the Contractor or its affiliates to others regardless of the basis for compensation, if any, and (2)
project-related products and rights put into use by the Contractor or any third party for any
purpose other than testing or evaluation of the project-related products and rights.

L. Program refers to the entire effort undertaken and planned by the Contractor including the work
co-funded by the Commission.  The project may coincide with or extend beyond the contract
period.

M. Project refers to the work elements of the program.  Typically, there are distinct projects within
the elements being paid for by the Commission under this contract.

N. Project-Related Products and Rights means any and all energy inventions, discoveries,
machines, designs, computer software, products, devices, mechanisms, methods, protocols,
processes, algorithms, flowcharts, diagrams, trade secrets, data, copyrights, patents, trademarks,
proprietary rights, and the like created or made or discovered or first reduced to practice by the
Contractor or other third party as a result, in whole or in part, of the contract award(s) and any
and all updates, revisions, modification, enhancements, derivations, variations, additions,
continuations, renewals, and extensions thereto and all proceeds and products therefrom.

O. Sale is sale, license, lease, gift or other transfer of a project-related product or right.

P. Sales Price means gross revenue, excluding normal returns and allowances such as sales tax,
freight and insurance, if applicable, derived from a sale.

Q. Subject Invention means any and all energy invention or discovery conceived, or first actually
reduced to practice in the course of or under the Commission-funded portion of this contract
(i.e., that portion of this contract for which Contractor has invoiced the Commission and
received reimbursement) and includes any art, method, process, machine, manufacture design or
composition of matter, or any new and useful improvement hereof, whether patented or
unpatented, under the patent laws of the United States of America or any foreign country.

R. Technology refers to the general subject area where the product or innovation will be used.  For
example, solar thermal electric generation is a technology area; direct steam generation is an
innovation in this technology area.  Technology Developed means subject invention and/or
project-related products and rights.

S. Terms Relating to Data

1) Technical Data or Data as used throughout this contract means recorded information
regardless of form or characteristic, of a scientific or technical nature.  It may, for
example, document research; document experimental, developmental, demonstration, or
engineering work; or be usable or used to define a design or process; or to procure,
produce, support, maintain, or operate material.  The data may be graphic or pictorial
delineations in media such as drawings or photographs, test specifications or related
performance or design type documents or computer software (including computer
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programs, computer software data bases, and computer software documentation).
Examples of technical data include manufacturing techniques and methods, machinery,
devices such as tools, products, or components, research and engineering data,
engineering drawings and associated lists, specifications, engineering calculations,
standards, process sheets, manuals, technical reports, catalog item identification, and
related information.  Technical data as used herein does not include financial reports,
cost analyses and other information incidental to contract administration.

2) Business Information is information about the operation of a specific business.  It
includes information concerning the cost and pricing of goods, supply sources, cost
analyses, characteristics of customers, books and records of the business, sales
information including mailing lists, customer lists, business opportunities, information
regarding the effectiveness and performance of personnel, and information incidental to
contract administration.

3) Public Information is information previously published, generally available from more
than one source, or information in the public domain.  All air monitoring and emission
data included in a proposal or requested through a contract are public information.
California Government Code Section 6254.7 states that all information, analyses, plans
or specifications that disclose the nature, extent, quantity, or degree of air contaminants
or other pollution which any article, machine, equipment, or other contrivance will
produce, which any state or local agency requires Contractor to provide before the
Contractor builds, erects, alters, replaces, operates, sells, rents, or uses such article,
etc., are public records.

4) Confidential Information is technical data or business information Contractor has
satisfactorily identified and which the Commission has agreed to designate as
confidential.

5) Proprietary Data is such data as Contractor has identified in a satisfactory manner as
being under Contractor's control prior to commencement of performance of this contract
or produced by Contractor or its subcontractors at its own expense, and which
Contractor has reasonably demonstrated as being of a proprietary nature either by
reason of copyright, patent or trade secret doctrines in full force and effect at the time
when performance of this contract is commenced.

6) A Trade Secret is any formula, plan, pattern, process, tool, mechanism, compound,
procedure, production data, or compilation of information which is not patented and
which is generally known only to certain individuals with a commercial concern and are
using it to fabricate, produce or compound an article of trade or a service having
commercial value and which gives its user an opportunity to obtain a business
advantage over competitors who do not know or use it.

7) Generated Data is that data which Contractor collects, collates, records, deduces, reads
out or postulates for use in the performance of this contract.  In addition, any electronic
data processing program, model or software system developed or substantially modified
by Contractor in the performance of this contract at Commission expense, together with
complete documentation thereof, shall be treated as generated data.

8) Deliverable Data is that data which, under the terms of this contract, is required to be
delivered to the Commission.
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5. PAYMENTS TO CONTRACTOR

Subject to the conditions listed below, the Commission agrees to reimburse Contractor for expenses incurred in
accordance with the budget, Exhibit C.  The consideration to be paid Contractor, as provided herein, shall
be in compensation for Contractor’s actual and allowable expenses incurred in the performance hereof,
including travel, per diem, and taxes, unless otherwise expressly so provided.  The Commission will accept
computer-generated or electronically transmitted invoices without backup documentation provided that
Contractor sends a hardcopy the same day to the address in Exhibit D, Contract Contacts.  The total amount of
this contract shall not exceed $[Total cost (spellout)].

A. A request for payment shall consist of, but is not limited to:

1) a dated invoice, as detailed in Exhibit C, Budget, listing the following items:

a) Contractor's federal ID number and the Commission contract number,
b) billing period,
c) Contractor labor showing employee labor rates, hours, direct costs, and

indirect costs,
d) travel expenses, subcontractor invoices, DVBE invoices and equipment invoices

with updated UCC.1
e) match fund expenditures,
f) cumulative expenditures by task during the performance of the contract, and

2) written progress reports and deliverables that coincide with the billing period and are
prepared by the Contractor as detailed in Exhibit A and Exhibit B.

B. Each invoice is subject to Commission Contract Manager approval and payment by the State
Controller's Office.

C. Payments shall be made to Contractor only for undisputed invoices.  An undisputed invoice is an
invoice executed by Contractor for services rendered to the Commission and for which additional
evidence is not required to make payment.  Such evidence shall consist of written progress reports and
any other deliverables due, prepared by Contractor, submitted to and approved by the Commission
Contract Manager, as required by each task.  The Commission Contract Manager shall give written
notice and specify the known reasons for dispute to Contractor within 15 working days of receipt of
the disputed invoice by using a State of California Standard Form 209.  If the invoice is not disputed
within the 15 working days, the invoice is presumed to be valid, but is subject to audit and
verification.

D. The Commission Contract Manager may approve invoices requesting partial payment of a task if the
Contractor has demonstrated sufficient evidence of progress toward preparing the deliverables
required in that task.  The Commission Contract Manager will dispute an invoice requesting payment
of all funds remaining in that task budget, if the Commission Contract Manager has not received and
approved all of the deliverables due for that task.

E. Commission shall retain from each invoice an amount equal to 10% of that invoice, excluding
equipment invoices.  The retained amount shall be held by the Commission and released annually to
Contractor upon Commission approval that the contract work has been satisfactorily completed and
the Annual Year-End Report has been received and approved.  Contractor must submit an invoice for
the retained amount.

OR
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F. Retention may be released upon completion of tasks that are considered separate and distinct,
i.e., the task is a stand-alone piece of work that does not affect the other tasks. Certain tasks such
as administration or management of the contract and/or subcontractors are not considered separate
and distinct tasks. Therefore, retention on those tasks will not be released until the termination of the
contract.

The Commission Contract Manager shall specify and notify the Contractor Program Director in
writing which tasks can be paid in full upon their completion.  The procedure for releasing
retention upon task completion is as follows:

1) Contractor must submit all deliverables required by the task and an invoice requesting
payment in full for the task.

2) The Commission Contract Manager must approve the submitted work.  The work must be
satisfactorily completed and deliverables accepted by the Commission Contract Manager.

3) The Commission Contract Manager must prepare and submit to the Contracts Office, with
the Contractor’s invoice requesting retention payment, a copy of all approved deliverables
and a Contract/Contractor Evaluation Form.

G. Payments shall be made no more frequently than monthly in arrears.

H. Contractor shall submit all invoices to the address designated in Exhibit D.

I. Payment shall be made to Contractor no later than 30 calendar days from the date a correct,
undisputed invoice is received in the Commission Accounting Office.  The State shall make
payment to the Contractor for performance under this contract, in accordance with applicable
deliverable criteria, receipt and approval by the Commission, and in accordance with invoices
submitted.

J. Contractor is entitled to interest penalties beginning on the 46th calendar day that an undisputed
invoice is not paid.  Contractor is not required to submit an invoice for the interest penalties.

 K. Contractor shall retain all records relating to direct and indirect expenses reimbursed to
Contractor hereunder, and to hours of employment on this contract by all employees of
Contractor for which the Commission is billed. Such records shall be maintained for a period of
three years after final payment of this contract, or until audited by the State, whichever occurs
first, and shall be available for inspection or audit at any reasonable time by the Commission or
its designee.

 
 L. This contract is funded through the Public Interest Energy Research (PIER) Program. 

Contractor may be providing matching funds as identified in Contractor’s proposal, contract
Exhibit C, and Exhibit A.  Match may be revised subject to the requirements of Exhibit A.

 
 M. Availability of these contract funds may expire on _________.  Funding after this date is contingent

upon an extension of the availability periods.  The Commission may request the availability period to
be extended through the State legislative process; however, the Commission cannot warrant or
guarantee that such extension will be approved.  The Commission has the option to cancel the
contract under the termination clause or to amend the contract to reflect any reduction of funds.

 6. TRAVEL AND PER DIEM
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 A. Travel identified in Exhibit C, Budget, is approved and does not require further authorization.

 
 B. Travel that is not included in Exhibit C, Budget, shall require prior written authorization from the

Commission Contract Manager.  Commission will reimburse travel expenses from the Contractor's
office location where the employees assigned to the contract are permanently located.

 
 C. Contractor shall be reimbursed for travel and per diem on the same basis as nonrepresented State

employees, Commission shall provide Contractor with current rates and updates when revised by the
State or requested by Contractor.  Travel expenses in excess of the State rates cannot be reimbursed.

 
 D. Contractor must retain documentation of travel expenses in its financial records as follows:

 

� expenses must be detailed using the current State rates,
� expenses must be listed by trip including dates and times of departure and return, and
� receipts for travel expenses claimed must be retained by Contractor (receipts are not required

for travel meals or incidentals within current allowable rates).
 

7. PURCHASE OF EQUIPMENT

A. Equipment identified in Exhibit C, Budget, is approved for purchase.

B. In the event Commission contract funds are used to purchase equipment not identified in Exhibit
C, Budget, then the purchase of equipment in excess of $5,000 shall be subject to prior written
approval from the Commission Contract Manager.

C. All equipment purchased with Commission funds shall be made subject to the following terms
and conditions:

1) The Commission Contract Officer will complete a Uniform Commercial Code (UCC.1)
Financing Statement and submit it to the Contractor for signature.  The Commission
Contract Officer will file the signed UCC.1 with the Secretary of State’s Office. 
Invoices for equipment purchases will not be processed until the UCC.1 has been filed
with the Secretary of State’s Office.

2) Title to all non-expendable equipment purchased in part or in whole with Commission
funds shall remain with the Commission.

3) Contractor shall assume all risk for maintenance, repair, destruction and damage to
equipment while in the possession or subject to the control of Contractor.  Contractor is
not expected to repair or replace equipment that is intended to undergo significant
modification or testing to the point of damage/destruction as part of the work described
in Exhibit A, Work Statement.

D. Upon termination of this contract, Commission may:

1) By mutual agreement with the Contractor, allow the Contractor to purchase such
equipment for an amount not to exceed the residual value of the equipment as of the
date of termination of this contract.
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2) For separate consideration, authorize the continued use of such equipment to further
Public Interest Energy Research efforts.

3) Request that such equipment be returned to the Commission with any costs incurred for
such return to be borne by Commission.

8. PROJECT BUDGET REVISIONS

A. Budget reallocations that do not significantly affect the scope of work will be made in the
following manner.  Contractor shall provide reasonable advance notification to the Commission
Contract Manager of any anticipated budget reallocations.  Contractor may reallocate an
element, project or task budget up to 15 percent (15%), with prior written approval from the
Contract Manager.  Reallocations of more than fifteen percent (15%) of an element, project, or
task budget require prior written approval of the Commission Contract Manager and the
Buildings Program Team Lead.  Commission Contract Manager will notify the Contractor
Program Director in writing within 10 working days.  The Commission Contract Manager shall
send approved changes in a budget to the Commission Contract Officer.

B. Significant changes in the scope of work must be approved by the Commission in the form of a
formal amendment.  A change is significant if it increases the project budget beyond the
approved amount, results in changes in deliverables, moves due dates beyond the term of the
contract or modifies the scope of work reasonably beyond that approved at the Commission
business meeting.

9. CONTRACT MANAGEMENT

A. Contractor Program Director

The Program Director on behalf of Contractor is designated in Exhibit D.  Contractor’s Program
Director may not be replaced without Commission Contract Manager’s prior written approval. 
Such approval shall not be unreasonably withheld.  The Contractor Program Director is
responsible for the day to day project status, decisions and communications with the
Commission Contract Manager.

B. Commission Contract Manager

The Commission Contract Manager is designated in Exhibit D.  Commission may change the
Contract Manager by notice given Contractor at any time signed by the Commission Contract
Officer.  The Commission Contract Manager is responsible for the day-to-day contract status,
decisions and communications with the Contractor Program Director.  Commission Contract
Manager will review and approve all project deliverables, reports and invoices.

C. Within the contract term stated in Contract Paragraph 2, revisions to Exhibit B, Task
Deliverables and Schedule, may be made by the Contractor Program Director and approved by
the Commission Contract Manager.

10. STANDARD OF PERFORMANCE

A. Contractor, its subcontractors and their employees in the performance of Contractor's work
under this contract shall be responsible for exercising the degree of skill and care required by
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customarily accepted good professional practices and procedures used in scientific and
engineering research fields.

B. The failure of a project to achieve the technical or economic goals stated in the Work Statement
is not a basis for the Commission to determine that the work is unacceptable, unless the work
conducted by the Contractor or subcontractors is deemed by the Commission to have failed the
foregoing standard of performance.

C. In the event that Contractor or its subcontractor fail to perform in accordance with the foregoing
standard of performance, the Commission Contract Manager and the Contractor Program
Director shall seek to negotiate in good faith an equitable resolution satisfactory to both parties.
 If such a resolution cannot be reached, the parties shall work through the Commission’s dispute
resolution process described in Paragraph 23, Disputes herein.

D. Nothing contained in this section is intended to limit any of the rights or remedies which the
Commission may have under law.

E. The Commission Contract Manager shall, upon completion of the contract and/or release of
retention, prepare a performance evaluation of Contractor.

1) If the Commission Contract Manager prepares an unsatisfactory evaluation, the
evaluation shall be filed with the Department of General Services and sent to the
Contractor within 15 days.  The Contractor shall have 30 days to prepare a response to
the evaluation of the contract performance.  The Contractor shall send its response to
the Department of General Services, Office of Legal Services and a copy to the
Commission.

2) The unsatisfactory evaluation and Contractor's response shall not be a public record and
shall remain on file for a period of 36 months only.

11. SUBCONTRACTORS AND SUBCONTRACTOR AGREEMENTS

A. Agreements with Subcontractors

1) Contractor shall be responsible for establishing and maintaining contractual agreements
with and reimbursement of each of the subcontractors for work performed in
accordance with the terms of this contract.  Contractor shall provide Commission with
copies of all contractual agreements with subcontractors promptly upon final execution
thereof.

Replacement or substitution of all non-key subcontractors is permitted with reasonable
advance written notification to the Commission Contract Manager.  Upon the
termination of any subcontract, the Commission Contract Manager shall be notified
immediately.  The replacement or substitution process shall be subject to the provisions
of subparagraphs D and E below.

2) PIER Contractors who are subcontracting with a private or public university may use
language from the Commission's terms and conditions for universities and referenced in
Request for Proposal 500-98-505, Attachment 7, amended on May 8, 1998, which
addresses special terms applicable to universities.



8.10.00Addenda 40401 RFP Att 9 T&C 11 Contract #

3) Each subcontract shall contain provisions similar to those of Paragraph 20. “Rights of
Parties Regarding Intellectual Property”, subparagraph F. “Limitations on Contractor
Disclosure of Contract Data, Information, Reports and Records,” related to the
confidentiality of Commission data and its nondisclosure by Contractor.

4) All subcontracts entered into pursuant to this contract shall be subject to examination
and audit by the Bureau of State Audits for a period of three years after final payment
under the contract.

5) Each subcontract to which the Commission has consented shall contain a provision that
further assignments shall not be made to any third or subsequent tier subcontractor
without additional advance written consent of Commission.

B. Key Personnel

Contractor’s key personnel, listed in Exhibit D, may not be substituted without the Commission
Contract Manager’s prior written approval.  Such approval shall not be unreasonably withheld.
 Contractor may substitute all other personnel, with reasonable advance notification made to the
Commission Contract Manager.

Key personnel are employees or consultants of the Contractor who are critical to the outcome of
the project.  For example, they may have expertise in the particular field, or have experience that
is not available from another source.  Replacing these individuals may affect the outcome of the
project.

 C. Key Subcontractors and DVBE Subcontractors

Contractor’s key and DVBE subcontractors, listed in Exhibit D, may not be substituted without
the Commission Contract Manager’s prior written approval.  Such approval shall not be
unreasonably withheld.  Contractor may substitute all other subcontractors, with reasonable
advance notification made to the Commission Contract Manager.  Replacement of key
subcontractors is subject to the conditions of subparagraph D.  Replacement of DVBE
subcontractors is subject to the conditions of subparagraph D and E.

Key subcontractors are contractors/subcontractors/vendors to the Contractor and who are
critical to the outcome of the project.  For example, they may have expertise in the particular
field, or have experience that is not available from another source.  An employee of the
Contractor’s contractor/subcontractor/vendor may also qualify as a “key” participant.

D. Additions, Removal, or Substitutions of Subcontractors

Any subcontractor changes shall be subject to the following conditions:

1) Contractor shall provide the Commission with a copy of its contracting policies and
procedures at the time of contract signing.  Contractor may use its contracting policies
and procedures if it meets the State's selection requirements.  The Commission Contract
Officer shall evaluate the Contractor’s solicitation and selection process to determine if
it is in substantial accord with the State’s process.  The Commission Contract Officer
will retain this set of contracting policies and procedures until the final audit of
project records.
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2) If Contractor’s process is acceptable, Contractor may use its process to solicit and
select subcontractors.  If, however, Contractor’s process does not substantially meet the
State’s requirements, Contractor shall solicit a minimum of three bids or provide
justification, in advance, to the Contract Officer, as to why a competitive process is not
appropriate.

3) Thirty days prior to using new policies and procedures, the Contractor shall notify the
Commission Contract Officer and provide a detailed, written description of the changes.
The Commission Contract Officer will provide a written determination to the Contractor
stating whether the revised changes are still in substantial accord with the State’s
process.

E. Disabled Veteran Business (DVBE) Changes

During the term of this contract, the Contractor must use the DVBE subcontractors/vendors identified
in its proposal.  Before the DVBE subcontractors/vendors listed in the contract are changed, the
Contractor must request approval in writing, from the Commission Contract Manager.  The written
request is subject to approval by the Commission Contract Manager, Division Management, DVBE
Advocate and Executive Director.  In addition, the procedure for replacing any subcontractor/vendor
is defined in subparagraph D above.  The Contractor’s written request to replace a DVBE must
include:

1) A letter from the Contractor explaining the reason for the change; and

2) The identity of the DVBE subcontractor/vendor changed; or

3) If the change is not another DVBE, an explanation of the Contractor’s efforts (good
faith) to replace the DVBE with another DVBE.

The Contractor's request and the Commission's approval or disapproval shall not be an excuse
for noncompliance with any other provision of law including, but not limited to, the subletting
and subcontracting fair practices act or any other contract requirements related to substitution of
subcontractors.

Contractor's failure to adhere to the DVBE participation goals in its proposal may be cause for
contract termination and recovery of damages under the rights and remedies due the Commission
under Paragraph 23, Termination.

12. REPORTING

A. All reports and deliverables shall be delivered to the person and address designated in Exhibit D.

B. Progress Reports

The Contractor shall prepare progress reports which summarize all contract activities conducted
by the Contractor for the reporting period, including an assessment of the ability to complete the
project within the current budget and any anticipated cost overruns.  Each progress report is due to
the Commission Contract Manager within 30 days after the end of the reporting period.  The
Commission Contract Manager will specify the report format, contents, and number of copies to
be submitted, see Attachment 1, Progress Report Format.
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C. Final Report and Final Meeting

At the conclusion of the contract’s technical work and as provided for in Exhibit A, Work
Statement, and Exhibit B, Task Deliverables Schedule, Contractor shall prepare a
comprehensive written Final Report, including an Executive Summary.  The Commission
Contract Manager will review and approve the Final Report.

Contractor shall also meet with the Commission to present the findings, conclusions, and
recommendations.  Both the final meeting and the Final Report must be consummated on or
before the termination date of the contract.  Final Report specifications and meeting are detailed
in the Exhibit A, Work Statement and Attachment 2 Final Report Format.

D. All reports, including reprints, shall include the following legend:

LEGAL NOTICE

THIS REPORT WAS PREPARED AS A RESULT OF WORK SPONSORED BY THE CALIFORNIA ENERGY COMMISSION

(COMMISSION).  IT DOES NOT NECESSARILY REPRESENT THE VIEWS OF THE COMMISSION, ITS EMPLOYEES, OR THE

STATE OF CALIFORNIA.  THE COMMISSION, THE STATE OF CALIFORNIA, ITS EMPLOYEES, CONTRACTORS, AND

SUBCONTRACTORS MAKE NO WARRANTY, EXPRESS OR IMPLIED, AND ASSUME NO LEGAL LIABILITY FOR THE

INFORMATION IN THIS REPORT; NOR DOES ANY PARTY REPRESENT THAT THE USE OF THIS INFORMATION WILL NOT

INFRINGE UPON PRIVATELY OWNED RIGHTS.  THIS REPORT HAS NOT BEEN APPROVED OR DISAPPROVED BY THE

COMMISSION NOR HAS THE COMMISSION PASSED UPON THE ACCURACY OR ADEQUACY OF THE INFORMATION IN THIS

REPORT.

13. RECORDKEEPING, COST ACCOUNTING AND AUDITING
 

 A. Cost Accounting
 

 Contractor agrees to keep separate, complete, and correct accounting of the costs involved in
developing, installing, constructing, and testing of project-related product(s) funded under the
Commission-funded portion of this contract as well as keep separate, complete, and correct
account of the economic benefit(s) from project-related product(s) and right(s).  The
Commission shall have the right to examine Contractor's books of accounts at all reasonable
times to the extent and as is necessary to verify the accuracy of Contractor's reports.

 
 B. Accounting Procedures

 
 The Contractor’s costs shall be determined on the basis of the Contractor’s accounting system
procedures and practices employed as of the effective date of this contract.  The Contractor’s
cost accounting practices used in accumulating and reporting costs during the performance of
this contract shall be consistent with the practices used in estimating costs for any proposal to
which this contract relates; provided that such practices are consistent with the other terms of
this contract and provided, further, that such costs may be accumulated and reported in greater
detail during performance of this contract.  The Contractor’s accounting system shall distinguish
between direct costs and indirect costs.  All costs incurred for the same purpose, in like
circumstances, are either direct costs only or indirect costs only with respect to costs incurred
under this contract.
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 C. Allowability of Costs
 

 1) Allowable Costs
 

 The costs for which the Contractor shall be reimbursed under this contract include all
costs, direct and indirect, incurred in the performance of work that are identified in the
Contractor’s proposal and contract Exhibit C, Element Budget.  Costs must be incurred
within the term of the contract.  Factors to be considered in determining whether an
individual item of cost is allowable include (i) reasonableness of the item, (ii)
allocability of the item to the work, (iii) the Contractor’s use of applicable Federal
OMB Circulars A-87, A-21, A-122 or FAR Part 31, and (iv) the other terms and
conditions of this contract.  The Federal Guidelines are available from the Commission
Contract Office and on-line at: www.whitehouse.gov/omb/.

 
 2) Unallowable Costs

 
 The following is a description of some specific items of cost that are unallowable;
provided, however, that the fact that a particular item of cost is not included shall not
mean that it is allowable.  Details concerning the allowability of costs are available
from the Commission Accounting Office.

 
 a) Contingency Costs, Imputed Costs, Fines and Penalties, Losses on Contracts,

and Excess Profit Taxes are unallowable.
 
 b) The State of California is exempt from Federal excise taxes and no payment shall be

made for any personal property taxes levied on Contractor, or on any taxes levied on
employee wages.  The Commission will only pay for any State or local sales or use
taxes on the services rendered for equipment, parts or software supplied to the
Commission pursuant to this contract.  The Contractor will execute all such
documents and take all such steps as are reasonably necessary to obtain the
benefits of tax exemptions for which Commission is eligible.  Taxes paid, for
which exemptions were available but not exercised, are not allowable items of
cost.

 
3) Except as provided for in this contract, Contractor shall use the Federal OMB Circulars

A-87, A-21, A-122 or FAR Part 31 in determining allowable and unallowable costs.

 D. Audit Rights
 
 Contractor shall maintain books, records, documents, and other evidence based on the

procedures set forth above, sufficient to reflect properly all costs claimed to have been incurred
in performing this contract.  The Commission, an agency of the State or, at the Commission’s
option, a public accounting firm designated by Commission, may audit such accounting records
at all reasonable times with prior notice by Commission.  Commission shall bear the expense of
such audits.  It is the intent of the parties that such audits shall ordinarily be performed not more
frequently than once every twelve (12) months during the performance of the work and once at
any time within three (3) years following payment by Commission of the Contractor’s final
invoice.  However, performance of any such interim audits by Commission does not preclude
further audit.
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 Contractor agrees that the Commission, the Department of General Services, the Bureau of
State Audits, or their designated representative shall have the right to review and to copy any
records and supporting documentation pertaining to the performance of this contract. Contractor
agrees to maintain such records for possible audit for a minimum of three (3) years after final
payment, unless a longer period of record retention is stipulated.  Contractor agrees to allow the
auditor(s) access to such records during normal business hours and to allow interviews of any
employees who might reasonably have information related to such records. Further, Contractor
agrees to include a similar right of the State to audit records and interview staff in any
subcontract related to performance of this contract. (GC 8546.7, PCC 10115 et seq., CCR Title
2, Section 1896)

 
 E. Refund to Commission
 
 If Commission determines, pursuant to subarticle C or otherwise, that any invoiced and paid

amounts exceed the actual allowable incurred costs and earned fixed fee (if any), Contractor
shall repay such amounts to Commission within thirty (30) days of request or as otherwise
agreed by the Commission and Contractor.  If Commission does not receive such repayments,
Commission shall be entitled to withhold further payments to the Contractor.

 
 F. Audit Cost
 

 The cost of the audit shall be borne by the Commission provided that if the results of the audit
reveal an error detrimental to Commission exceeding more than ten percent (10%) or $5,000
(whichever is greater) of the amount audited or, if a royalty audit, the total royalties due in the
period audited, Contractor agrees to reimburse Commission for reasonable costs and expenses
incurred by Commission in conducting such audit.

 
14. BUSINESS ACTIVITY REPORTING

A. Contractor shall promptly notify the Commission Contract Manager of the occurrence of each
of the following:

1) A change of address.
2) A change in the business name or ownership
3) The existence of any litigation or other legal proceeding affecting the project.
4) The occurrence of any casualty or other loss to project personnel, equipment or third

parties of a type commonly covered by insurance.
5) Contractor’s receipt of notice of any claim or potential claim against Contractor for

patent, copyright, trademark, service mark and/or trade secret infringement that could
affect the Commission’s rights.

B. Contractor shall not change or reorganize the type of business entity under which it does
business except upon prior written notification to the Commission.  A change of business entity
or name change requires an amendment assigning or novating the contract to the changed entity.
 In the event the Commission is not satisfied that the new entity can perform as the original
Contractor, the Commission may terminate this contract as provided in the termination
paragraph.  (See also Paragraph 24)

15. REVIEW AND NOTICE OF CONFLICTING TERMS
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Contractor warrants and attests that it has conducted a detailed review of the terms and conditions of its
existing project related third party agreements and has identified all known or reasonably foreseeable
conflicts with this contract’s terms and conditions and has disclosed the conflicts in writing to the
Commission prior to executing this contract.  In the event further conflicts are identified, Contractor and
Commission agree that these conflicts shall be addressed using the procedure described in the “Disputes”
clause found at Paragraph 21.  Nothing in this contract is intended to nullify or obviate any prior third
party agreements executed by Contractor.  However, the Commission is free to terminate this agreement
if the conflict impairs or diminishes the value of this agreement.

16. CONFIDENTIALITY

A. The Commission Contract Manager and the Contractor will identify pre-existing confidential or
proprietary items to be delivered under this contract.

Or
A. The Contractor has not identified any confidential or proprietary items to be delivered under

this contract.
Or

A. The Commission agrees to keep confidential the items listed in Exhibit E.

AND The Commission Executive Director makes the final determination of confidentiality.  In the
event there is a disagreement over the items to be delivered under the contract, the parties shall
use the “Disputes” clause found at Section 21.  Those items to be delivered as confidential shall
be subject to the Commission Executive Director’s determination of confidentiality.  If the
Contractor wishes to appeal the Executive Director’s determination, the appeal shall be made to
the full Commission.  If the Contractor disagrees with this determination, the Contractor may
seek judicial review as per Title 20 CCR 2506, et seq.

B. Public and Confidential Deliverables

All deliverables including, but not limited to, progress reports, task deliverables and the Final
Report shall not contain confidential information except when the Commission Contract
Manager and the Contractor deem it necessary to include confidential information in a
deliverable.  In such event, the Contractor shall prepare the deliverable in two separate volumes,
one for public distribution and one to be maintained in the Commission’s confidential records. 
Only those items specifically listed in Exhibit E or in a subsequent determination of
confidentiality qualify as confidential deliverables.

C. Identifying and Submitting Confidential Information

All confidential information submitted by the Contractor shall be marked “Confidential” on each
document containing the confidential information and delivered in a sealed package to the
Commission Contract Officer.

D. Future Confidential Information

The Contractor and the Commission agree that during this contract, it is possible that the
Contractor may develop additional data or information that the Contractor considers being
protectable as confidential information.  The Commission Contract Manager shall provide a
copy of the Commission Application for Confidential Designation to the Contractor Program
Director.  Contractor must list all items and information along with justification for
confidentiality and submit the application to the Commission Contract Manager.  The
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Commission Executive Director makes the final determination of confidentiality.  Such
subsequent determinations will be added to Exhibit E.

17. INTELLECTUAL PROPERTY ITEMS DEVELOPED PRIOR TO THIS CONTRACT

A. The Commission makes no claim to intellectual property that existed prior to this contract and
was developed without Commission funding.

B. The Contractor gives notice that the items listed in Exhibit E have been developed without
Commission funding and prior to the start of this contract.  This list represents a brief
description of the prior developed intellectual property.  A detailed description of the intellectual
property, as it exists on the effective date of this contract, may be necessary if Commission
funds are used to further develop the listed intellectual property.  This information will assist the
parties make an informed decision regarding intellectual property rights and possible repayment
obligations. 

OR
B. Contractor has not identified any pre-existing intellectual property.

18. RIGHTS OF PARTIES REGARDING INTELLECTUAL PROPERTY

A. Commission’s Rights in Deliverables

Deliverables and reports specified for delivery to the Commission under this contract shall
become the property of the Commission.  The Commission may use, publish, and reproduce the
deliverables and reports subject to the provisions of subparagraph C.

B. Rights in Technical, Generated, and Deliverable Data

1) Contractor’s Rights

All data (i.e., technical, generated and deliverable data) produced under this contract
shall be the property of the Contractor, limited by the license retained by the
Commission in 2) below, and the rights the Commission has in deliverables specified
above in A).

2) Commission’s Rights

Contractor shall provide the Commission with a copy of all technical, generated and
deliverable data produced under the contract.  Contractor does not have to copy and
submit data the Commission Contract Manager has identified as being unusable to the
Commission and the PIER program.  For instance, some data may not warrant routine
copying and shipping because the raw data is too disaggregated or voluminous for
practical application.  Retention of such data at the Contractor’s facility for inspection,
review and possible copying by the Contract Manager is expected to be a more efficient
use of Commission staff and the Contractor’s time and efforts.

For all data (technical, generated and deliverable) produced under this contract, the
Commission retains a no-cost, non-exclusive, non-transferable, irrevocable, royalty-
free, worldwide, perpetual license to use, publish, translate, produce and to authorize
others to produce, translate, publish and use the data, subject to the provisions of
subparagraph C.
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C. Limitations on Commission Disclosure of Contractor’s Confidential Records

1) Data provided to the Commission by Contractor, which data the Commission has not
already agreed to keep confidential and which Contractor seeks to have designated as
confidential, or is the subject of a pending application for confidential designation, shall
not be disclosed by the Commission except as provided in Title 20 CCR Sections 2506
and 2507 (or as they may be amended), unless disclosure is ordered by a court of
competent jurisdiction.

2) It is the Commission’s intent to use and release project results such as deliverables and
data in a manner calculated to further PIER while protecting proprietary or patentable
interests of the parties.  Therefore, the Commission agrees not to disclose confidential
data or the contents of reports containing data considered by Contractor as confidential,
without first providing a copy of the disclosure document for review and comment by
Contractor. Contractor shall have no less than 10 working days for review and comment
and, if appropriate, to make an application for confidential designation on some or all of
the data. The Commission shall consider the comments of Contractor and use
professional judgment in revising the report, information or data accordingly.

D. Exclusive Remedy

In the event the Commission intends to publish or has disclosed data the Contractor considers
confidential, the Contractor’s exclusive remedy is a civil court action for injunctive relief.  Such
court action shall be filed in Sacramento County, Sacramento, California.

E. Waiver of Consequential Damages

IN NO EVENT WILL THE ENERGY COMMISSION BE LIABLE FOR ANY SPECIAL, INCIDENTAL,
OR CONSEQUENTIAL DAMAGES BASED ON BREACH OF WARRANTY, BREACH OF CONTRACT,
NEGLIGENCE, STRICT TORT, OR ANY OTHER LEGAL THEORY FOR THE DISCLOSURE OF
CONTRACTOR’S CONFIDENTIAL RECORDS, EVEN IF THE ENERGY COMMISSION HAS BEEN
ADVISED OF THE POSSIBILITY OF SUCH DAMAGE.  DAMAGES THAT THE ENERGY
COMMISSION WILL NOT BE RESPONSIBLE FOR INCLUDE, BUT ARE NOT LIMITED TO, LOSS
OF PROFIT; LOSS OF SAVINGS OR REVENUE; LOSS OF GOODWILL; LOSS OF USE OF THE
PRODUCT OR ANY ASSOCIATED EQUIPMENT; COST OF CAPITAL; COST OF ANY SUBSTITUTE
EQUIPMENT, FACILITIES, OR SERVICES; DOWNTIME; THE CLAIMS OF THIRD PARTIES
INCLUDING CUSTOMERS; AND INJURY TO PROPERTY.

F. Limitations on Contractor Disclosure of Contract Data, Information, Reports and Records

1) Contractor will not disclose the contents of the final or any preliminary deliverable or
report without first providing a copy of the disclosure document for review and
comment to the Commission Contract Manager.  The Contractor shall consider the
comments of the Commission Contract Manager and use professional judgment in
revising the reports, information or data accordingly.

2) After any document submitted has become a part of the public records of the State,
Contractor may, if it wishes to do so at its own expense, publish or utilize the same, but
shall include the legal notice stated in Paragraph 12.D.
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3) Notwithstanding the foregoing, in the event any public statement is made by the
Commission as to the role of Contractor or the content of any preliminary or Final
Report of Contractor hereunder, Contractor may, if it believes such statement to be
incorrect, state publicly what it believes is correct.

4) No record that is provided by the Commission to Contractor for Contractor’s use in
executing this contract and which has been designated as confidential, or is the subject
of a pending Application for Confidential Designation, except as provided in Title 20,
CCR Sections 2506 and 2507, shall be disclosed, unless disclosure is ordered by a court
of competent jurisdiction (Title 20 CCR Section 2501, et seq.).  At the election of the
Commission Contract Manager, the Contractor, its employees and any subcontractor
shall execute a “Confidentiality Agreement,” supplied by the Commission
Contract Manager.

5) Contractor acknowledges that each of its officers, employees, and subcontractors who
are involved in the performance of this contract will be informed about the restrictions
contained herein and to abide by the above terms.

G. Proprietary Data

Proprietary data owned by the Contractor shall remain with the Contractor throughout the term
of this contract and thereafter.  The extent of Commission access to the same and the testimony
available regarding the same shall be limited to that reasonably necessary to demonstrate, in a
scientific manner to the satisfaction of scientific persons, the validity of any premise, postulate
or conclusion referred to or expressed in any deliverable hereunder.

H. Preservation of Data

Any data which is reserved to the Contractor by the express terms hereof, and pre-existing
proprietary or confidential data which has been utilized to support any premise, postulate or
conclusion referred to or expressed in any deliverable hereunder, shall be preserved by the
Contractor at the Contractor's own expense for a period of not less than three years after receipt
and approval by the Commission of the Final Report herein.

I. Destruction of Data

Before the expiration of three years and before changing the form of or destroying any such
data, the Contractor shall notify Commission of any such contemplated action and Commission
may, within thirty (30) days after said notification, determine whether it desires said data to be
further preserved.  If Commission so elects, the expenses of further preserving said data shall be
paid for by the Commission.  Contractor agrees that Commission may, at its own expense, have
reasonable access to said data throughout the time during which said data is preserved. 
Contractor agrees to use its best efforts to identify competent witnesses to testify in any court of
law regarding said data or, at Commission’s expense, to furnish such competent witnesses.

J. Patent Rights

Patent rights for subject inventions will be the property of Contractor, subject to the
Commission retaining a no-cost, nonexclusive, nontransferable, irrevocable royalty-free,
worldwide perpetual license to use or have practiced for or on behalf of the State of California
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the subject invention(s) for governmental purposes.  Contractor must obtain agreements to
effectuate this clause with all persons or entities, except for the U.S. Department of Energy
(DOE), obtaining ownership interest in the patented subject invention(s).  Previously
documented (whether patented or unpatented under the patent laws of the United States of
America or any foreign country) inventions are exempt from this provision. 

K. March-In Rights

The Contractor shall forfeit and assign to the Commission, at the Commission’s request, all
rights on a subject invention if either: 1) Contractor fails to apply for a patent on subject
inventions(s) developed under this contract within six months of conceiving or first actually
reducing to practice the technology or 2) Contractor or assignee has not taken, or is not expected
to take within a reasonable time, effective steps to achieve practical application of the subject
invention.  In this event, the Contractor agrees to relinquish all rights, subject to DOE reserved
rights, on the subject invention to the Commission.  The Commission will have the unfettered
right to use and/or dispose of the rights in whatever manner it deems most suitable to help
transfer the technology into the market place, including but not limited to, seeking patent
protection, or licensing the invention.

L. Commission's Rights to Invention.

Contractor and all persons and/or entities obtaining an ownership interest in subject invention(s)
shall include within the specification of any United States patent application, and any patent
issuing thereon covering a subject invention, the following statement:

"THIS INVENTION WAS MADE WITH STATE OF CALIFORNIA SUPPORT UNDER CALIFORNIA ENERGY

COMMISSION CONTRACT NUMBER KTNUMBER.  THE ENERGY COMMISSION HAS CERTAIN RIGHTS TO THIS

INVENTION."

M. Commission’s Interest in Inventions.

Upon the perfecting of a patent application on any subject invention, Contractor will complete
and sign a Uniform Commercial Code (UCC.1) Financing Statement and submit it to the
Commission Contract Manager for complete processing.  The Commission Contract Manager
will review the UCC.1 for complete information and file the satisfactory UCC.1 with the
Secretary of State’s Office.

N. Copyrights

1) Copyrightable material first produced under this contract shall be owned by the
Contractor, limited by the license granted to the Commission in 2) below.

2) Contractor agrees to grant the Commission a royalty-free, no-cost nonexclusive,
irrevocable, nontransferable worldwide, perpetual license to produce, translate, publish,
use and dispose of, and to authorize others to produce, translate, publish, use and
dispose of all copyrightable material first produced or composed in the performance of
this contract.
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3) Contractor will apply copyright notices to all deliverables using the following form or
such other form as may be reasonably specified by Commission.

“�[YEAR OF FIRST PUBLICATION OF DELIVERABLE], [THE COPYRIGHT HOLDER’S NAME].ALL RIGHTS

RESERVED.”

4) Software

In the event software is developed that is not a deliverable under the contract,
Contractor shall have the right to copyright and/or patent such software and grants the
Commission a royalty-free, no-cost, non-exclusive, irrevocable, non-transferable,
worldwide, perpetual license to produce and use the software, its derivatives and
upgrades for governmental purposes.

O. Intellectual Property Indemnity

Contractor warrants that Contractor will not, in its supplying of the work under this contract’s
work statement, knowingly infringe or misappropriate any intellectual property right of a third
party, and that it will conduct a reasonable investigation of the intellectual property rights of
third parties to avoid such infringement.  Contractor will defend and indemnify Commission
from and against any claim, lawsuit or other proceeding, loss, cost, liability or expense
(including court costs and reasonable fees of attorneys and other professionals) to the extent
arising out of: (i) any third party claim that a deliverable infringes any patent, copyright, trade
secret or other intellectual property right of any third party, or (ii) any third party claim arising
out of the negligent or other tortious act(s) or omission(s) by the Contractor, its employees,
subcontractors or agents, in connection with or related to the deliverables or the Contractor’s
performance thereof under this contract.

19. ROYALTY PAYMENTS TO COMMISSION

A. In consideration of Commission providing funding to Contractor, Contractor agrees to pay
Commission royalties on the terms and conditions hereinafter set forth.

Contractor agrees to pay Commission a royalty of 1.5% (one and one-half percent) of the Sale
Price on the sale of each and every project-related product or right.

B. Contractor’s obligation to make payments to Commission shall commence from the date project
related products or rights are first sold and shall extend for a period of fifteen years thereafter.
Payments are payable in annual installments and are due the first day of March in the calendar
year immediately following the year during which Contractor receives gross revenues.

C. Early Buyout.  Contractor has the option of paying its royalty obligations to Commission
without a pre-payment penalty, provided Contractor makes the payment within two years from
the date at which royalties are first due to Commission, in the lump sum amount equal to two (2)
times the amount of funds drawn down on the contract.

D. Contractor agrees not to make any sale, license, lease, gift or other transfer of any Project-
Related Products and Rights with the intent of, or for the purpose of, depriving Commission of
royalties hereunder.  Generally, this means that Contractor will not make any sale, license, lease
or other transfer of Project-Related Products and Rights for consideration other than fair market
value. Further, Contractor agrees that such activity constitutes breach of this contract and that



8.10.00Addenda 40401 RFP Att 9 T&C 22 Contract #

Contractor agrees to repay within 60 days the amount due under subparagraph C above (Early
Buyout).

E. Contractor acknowledges that a late payment of royalties owed to the Commission will cause the
Commission to incur costs not contemplated by the parties.  If a royalty payment is not paid
when due, Contractor agrees to pay the Commission a late fee equal to two percent (2%) of the
payment due.  Additionally, Contractor agrees that royalty payments not paid within fifteen (15)
days of the due date shall thereupon become debt obligations of Contractor to the Commission,
due upon demand and bearing interest at the maximum interest rate allowed by law.

F. Contractor shall maintain separate accounts within its financial and other records for purposes
of tracking components of sales and royalties due to Commission under this contract.

G. Payments to Commission are subject to audit as provided for under Paragraph 15.
“Recordkeeping, Cost Accounting and Auditing”.

H. In the event of default hereunder, Commission shall be free to exercise all rights and remedies
available to it herein, and under law and at equity.  The occurrence of any of the following
events or conditions shall cause default under this contract:

1) Contractor’s failure to pay when due, any amount due and payable under the terms of
this contract.

20. NOTICES TO PARTIES

Notice to either party may be given by certified mail properly addressed, postage fully prepaid, to the
address designated in Exhibit D for each respective party or to such other address as either party shall
notify the other in accordance with this section.  Such notice shall be effective when received, as
indicated by post office records, or if deemed undeliverable by post office, such notice shall be effective
nevertheless fifteen (15) days after mailing.

Alternatively, notice may be given by personal delivery to the party at the address designated in
Exhibit D.  Such notice shall be deemed effective when delivered unless a legal holiday for State offices
commences during said 24-hour period, in which case the effective time of the notice shall be postponed
24 hours for each such intervening day.

21. DISPUTES

In the event of a contract dispute or grievance between the Contractor Program Director and
Commission Contract Manager, the parties shall use any or all of the following procedures:

A. Commission Dispute Resolution

The Committee shall make a determination on the problem within ten (10) working days after
receipt of the package.  If the Commission Contract Manager and the Contractor Program
Director cannot resolve a contract dispute or grievance, Contractor Program Director and
Commission Contract Manager shall each prepare a package in writing stating the issues in
dispute, the legal authority or other basis for their respective positions and the remedy sought.
The packages must be submitted to the Commission Dispute Resolution Committee.  The
Commission Contract Manager will notify the Contractor Program Director of the current



8.10.00Addenda 40401 RFP Att 9 T&C 23 Contract #

Committee members.  The Committee shall make a determination on the problem within ten (10)
working days after receipt of the package.

 Should Contractor disagree with the Committee’s decision, Contractor may appeal to the full
Commission at a regularly scheduled business meeting.  The Committee will provide the
Contractor with the current procedures for placing the appeal on a Commission Business
Meeting Agenda.

Contractor shall continue with its responsibilities under this contract during any dispute.

B. Binding Arbitration

Should the Commission’s Dispute Resolution procedure identified in Paragraph A. above fail to
resolve a contract dispute or grievance to the satisfaction of the Contractor, the parties must mutually
agree to have the dispute or grievance resolved through binding arbitration.  The arbitration
proceeding shall take place in Sacramento County, California, and shall be governed by the
commercial arbitration rules of the American Arbitration Association (AAA) in effect on the date the
arbitration is initiated.  One (1) arbitrator who is an expert in the particular field of the dispute or
grievance shall resolve the dispute or grievance.  The arbitrator shall be selected in accordance with
the aforementioned commercial arbitration rules.  The decision rendered by the arbitrator shall be
final, and judgment may be entered upon it in accordance with the applicable law in any court having
jurisdiction thereof.  The demand for arbitration shall be made no later than six (6) months after the
date of the contract’s termination, irrespective of when the dispute or grievance arose, and irrespective
of the applicable statute of limitations for a suit based on the dispute or grievance.

The cost of arbitration shall be borne by the parties as follows:

1) The AAA’s administrative fees shall be borne equally by the parties;
2) The expense of a stenographer shall be borne by the party requesting a stenographic record;
3) Witness expenses for either side shall be paid by the party producing the witness;
4) Each party shall bear the cost of its own travel expenses;
5) All other expenses shall be borne equally by the parties, unless the arbitrator apportions or

assesses the expenses otherwise as part of his or her award.

At the option of the parties, any or all of these arbitration costs may be deducted from any balance of
contract funds.  Both parties must agree, in writing, to utilize contract funds to pay for arbitration
costs.

22. STOP WORK

The Commission Contract Officer may, at any time, by written notice to Contractor, require Contractor
to stop all or any part of the contract’s work tasks.  Stop Work Orders may be issued for reasons such
as a project exceeding budget, standard of performance, out of scope work, delay in project schedule,
misrepresentations and the like.

A. Compliance

Upon receipt of such stop work order, Contractor shall immediately take all necessary steps to
comply therewith and to minimize the incurrence of costs allocable to work stopped.
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B. Equitable Adjustment

An equitable adjustment shall be made by Commission based upon a written request by
Contractor for an equitable adjustment.  Such adjustment request must be made by Contractor
within thirty (30) days from the date of receipt of the stop work notice.

C. Revoking a Stop Work Order

Contractor shall resume the stopped work only upon receipt of written instructions from the
Commission Contract Officer canceling the stop work order.

23. TERMINATION

A. Breach

The Commission shall provide the Contractor written notice of intent to terminate due to
Contractor breach.  Contractor will have 15 calendar days to fully perform or cure the breach. 
In the event Contractor does not cure the breach within 15 days, the Commission may, without
prejudice to any of its other remedies, terminate this contract upon five (5) calendar days written
notice to Contractor. In such event, Commission shall pay Contractor only the reasonable value
of the satisfactorily performed services theretofore rendered by Contractor, as may be agreed
upon by the parties or determined by a court of law, but not in excess of the contract maximum
payable.

B. For Cause

The Commission may, for cause, and at its option, terminate this contract upon giving thirty
calendar (30) days advance written notice to Contractor.  In such event, Contractor agrees to use
all reasonable efforts to mitigate its expenses and obligations.  Commission will pay Contractor
for services rendered and expenses incurred within the terms of the work statement and which
were satisfactorily performed prior to such notice of termination which could not by reasonable
efforts of Contractor have been avoided, but not in excess of contract maximum payable. 
Contractor agrees to relinquish possession of equipment purchased for this project with
Commission funds to Commission, or Contractor may, with approval of Commission, purchase
said equipment as provided by the terms of this contract.

The term “for cause” includes, but is not limited to, the following reasons:

� Partial or complete loss of match funds;
� Significant change in State or Energy Commission policy such that the work or product

being funded would not be supported by the Commission;
� Reorganization to a business entity unsatisfactory to the Commission;
� The retention or hiring of subcontractors, or the replacement or addition of Key Personnel

that fail to perform to the standards and requirements of this contract; or
� Failure to utilize the DVBE subcontractors/vendors in Contractor’s proposal.

 
 C. Bankruptcy

 
 In the event proceedings in bankruptcy are commenced against Contractor, Contractor is

adjudged bankrupt, or a receiver is appointed and qualifies, then Commission may terminate this
contract and all further rights and obligations hereunder, by giving five (5) calendar days notice
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in writing in the manner specified herein.  It is recognized by the parties that the Commission
shall have lien rights on equipment purchased with Commission funds for this project and the
Commission shall retain lien rights until Contractor either returns said equipment to
Commission or purchases it as is provided by the terms of this contract.

 
 D. Gratuities

 
 The Commission may, by written notice to Contractor, terminate the right of Contractor to

proceed under this contract if it is found, after notice and hearing by Commission or by
Executive Director of the Energy Commission or his duly authorized representative, that
gratuities were offered or given by Contractor, or any agent or representative of Contractor, to
any officer or employee of the Commission, with a view toward securing a contract or securing
favorable treatment with respect to awarding or amending or making a determination with
respect to performance of such contract.

 
 In the event this contract is terminated as provided herein, Commission shall be entitled to (1)

pursue the same remedies against Contractor as it could pursue in the event of the breach of the
contract by Contractor, and (2) exemplary damages in an amount which shall be not less than
three nor more than ten times the cost incurred by Contractor in providing any such gratuities to
any such officer or employee, as a penalty, in addition to any other damages to which it may be
entitled by law.

 
 The rights and remedies of Commission provided in this clause shall not be exclusive and are in

addition to any other rights and remedies provided by law or under this contract.
 
 E. Advantage
 
 Contractor, team member or subcontractors shall not hire, contract with, or otherwise commit

themselves to an advantageous economic contract with the Commission's
Contractor/subcontractor who evaluated Contractor's proposal.  The Commission reserves the
right to cancel the contract.

 
24. GENERAL TERMS & CONDITIONS

 A. It is understood and agreed that certain contract provisions shall survive the completion or
termination date of this contract for any reason.  The contract provisions include, but are not
limited to:

 

� “Payments to Contractor” Section 5
� “Purchase of Equipment” Section 7
� “Recordkeeping, Cost Accounting and Auditing” Section 13
� “Business Activity Reporting” Section 14
� “Rights of Parties Regarding Intellectual Property” Section 18
� “Royalty Payments to Commission” Section 19
� “Disputes” Section 21
�  “Termination” Section 23
� “Site Access” Section 24. D
�  “Indemnification” Section 24. L
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B. The clause headings appearing in this contract have been inserted for the purpose of convenience and
ready reference.  They do not purport, and shall not be deemed, to define, limit, or extend the scope
or intent of the clauses to which they appertain.

C. If public hearings on the subject matter dealt with in this contract are held during the period of
the contract, and if requested by the Commission, Contractor will make available to testify the
personnel assigned to this contract. Commission will reimburse Contractor for labor and travel
of said personnel at the contract rates for such work.

D. The Energy Commission staff or its representatives shall have reasonable access to the
construction site or R&D laboratory, and all project records.

E. This contract shall be conducted in accordance with the terms and conditions of California Energy
Resources Conservation and Development Commission (hereafter "Commission") Request for
Proposal number 400-00-401, Contractor’s proposal, dated proposal date, this contract, and the
attached exhibits.  Contractor's proposal is not attached hereto, but is expressly incorporated by
reference into this contract.  In the event of conflict or inconsistency between the terms of this
contract and Contractor's proposal, this contract and its exhibits shall be considered controlling.

F. In the interpretation of this contract, any inconsistencies between the terms hereof and the exhibits
shall be resolved in favor of the terms hereof.

G. Time is of the essence in this contract.

H. No alteration or variation of the terms of this contract shall be valid unless made in writing and
signed by the parties hereto, and no oral understanding or agreement not incorporated herein, shall be
binding on any of the parties hereto.  Other than as specified herein, no document or communication
passing between the parties hereto shall be deemed as part of this contract.

I. It is hereby understood and agreed that this contract shall be governed by the laws of the State of
California as to interpretation and performance.

J. The Commission reserves the right to seek further written assurances from the Contractor and
its team that the work of the project under the contract will be performed consistent with the
terms of the contract.

K. This contract is not assignable by the Contractor, either in whole or in part, without the consent
of the State in the form of a formal written contract amendment.  Such consent shall not be
unreasonably withheld.

L. Contractor agrees to indemnify, defend and save harmless the State, its officers, agents and
employees from any and all claims and losses accruing or resulting to any and all contractors,
subcontractors, suppliers, laborers, and any other person, firm or corporation furnishing or
supplying work services, materials, or supplies in connection with the performance of this
contract, and from any and all claims and losses accruing or resulting to any person, firm or
corporation who may be injured or damaged by Contractor in the performance of this contract.

Contractor warrants, represents and agrees that it and its subcontractors, employees and
representatives shall at all times comply with all applicable State contracting laws, codes, rules
and regulations in the performance of this contract.
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M. Contractor, and the agents and employees of Contractor, in the performance of this contract,
shall act in an independent capacity and not as officers or employees or agents of the State.

N. No waiver of any breach of this contract shall be held to be a waiver of any other or subsequent
breach.  All remedies afforded in this contract shall be taken and construed as cumulative, that
is, in addition to every other remedy provided therein or by law.  The failure of Commission to
enforce at any time any of the provisions of this contract, or to require at any time performance
by Contractor of any of the provisions therefor, shall in no way be construed to be a waiver of
such provisions, nor in any way affect the validity of this contract or any part thereof or the
right of Commission to thereafter enforce each and every such provision.

O. If any provision of this contract or the application thereof is held invalid, that invalidity shall not
affect other provisions of the contract.

P. In no event shall any course of dealing, custom or trade usage modify, alter, or supplement any
of the terms or provisions contained herein.

Q. The Contractor under the performance of this contract has been fully informed of its duties,
obligations, and rights under Public Contract Code, Sections 10355 through 10382, and any
additional Contractor's rights and obligations that should be included.  A copy of the applicable
sections of the Public Contract Code shall be provided to the Contractor upon request.

R. During the performance of this contract, Contractor and its subcontractors shall not unlawfully
discriminate against any employee or applicant for employment because of race, religion, color,
national origin, ancestry, physical handicap, medical condition, marital status, age (over 40) or sex. 
Contractors and subcontractors shall insure that the evaluation and treatment of their employees and
applicants for employment are free of such discrimination.  Contractors and subcontractors shall
comply with the provisions of the Fair Employment and Housing Act (Government Code
Sections 12900, et seq.) and the applicable regulations promulgated thereunder (California Code of
Regulations, Title 2, Sections 7285.0, et seq.).  The applicable regulations of the Fair Employment
and Housing Commission implementing Government Code Section 12990, set forth in the California
Code of Regulations, Title 2, Division 4, Chapter 5 are incorporated into this contract by reference
and made a part of it as if set forth in full.  Contractor and its subcontractors shall give written notice
of their obligations under this clause to labor organizations with which they have a collective
bargaining or other agreement.

S. Contractor shall give priority consideration in filling vacancies in positions funded by the Contract,
and during the term of the Contract to qualified recipients of aid under Chapter 2, commencing with
Section 11200 of the Welfare and Institutions Code, in accordance with Article 3.9, commencing with
Section 11349, of the Welfare and Institutions Code.

T. 1). The Government Code Chapter on Antitrust claims contains the following definitions:

a) “Public purchase” means a purchase by means of competitive bids of goods, services, or
materials by the State or any of its political subdivisions or public agencies on whose behalf
the Attorney General may bring an action pursuant to the Business and Professions Code,
Section 16750, subdivision (c).

b) “Public Purchasing Body” means the State or the subdivision or agency making a public
purchase.  Government Code Section 4550 (b).
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2) In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is
accepted, it will assign to the purchasing body all rights, title, and interest in and to all causes of
action it may have under the Clayton Act (15 U.S.C. Sec. 15) Section 4 or under the Cartwright
Act (Chapter 2 commencing with Section 16700) of the Business and Professions Code,
Division 7, Part 2), arising from purchases of goods, materials, or services by the bidder for sale
to the purchasing body pursuant to the bid.  Such assignment shall be made and become
effective at the time the purchasing body tenders final payment to the bidder.  Government Code
Section 4552.

3) If an awarding body or public purchasing body receives, either through judgment or settlement,
a monetary recovery for a cause of action assigned under this chapter, the assignor shall be
entitled to receive reimbursement for actual legal costs incurred and may, upon demand, recover
from the public body any portion of the recovery, including treble damages, attributable to
overcharges that were paid by the assignor but were not paid by the public body as part of the
bid price, less the expenses incurred in obtaining that portion of the recovery.  Government Code
Section 4553.

4) Upon demand in writing by the assignor, the assignee shall, within one year from such demand,
reassign the cause of action assigned under this part if the assignor has been or may have been
injured by the violation of law for which the cause of action arose and (a) the assignee has not
been injured thereby, or (b) the assignee declines to file a court action for the cause of action. 
Government Code Section 4554.

U. 1) The Contractor recognizes the importance of child and family support obligations and shall fully
comply with all applicable state and federal laws relating to child and family support
enforcement, including, but not limited to, disclosure of information and compliance with
earnings assignment orders, as provided in the Family Code, Division 9; Part 5, Chapter 8,
commencing with section 5200, and

2) The Contractor, to the best of its knowledge is fully complying with the earnings assignment
orders of all employees and is providing the names of all new employees to the New Hire
Registry maintained by the California Employment Development Department.

V. The Contractor warrants and represents that the goods or services sold, leased, or licensed to the State of
California, its agencies, or its political subdivisions, pursuant to this contract are "Year 2000
compliant.”  For purposes of this contract, a good or services is Year 2000 compliant if it will continue
to fully function before, at, and after the Year 2000 without interruption and, if applicable, with full
ability to accurately and unambiguously process, display, compare, calculate, manipulate, and otherwise
utilize date information.  This warranty and representation supersedes all warranty disclaimers and
limitations and all limitations on liability provided by or through the Contractor.

W. The Contractor shall certify in writing under penalty of perjury, the minimum, if not exact, percentage of
recycled content, both post consumer waste and secondary waste as defined in the Public Contract Code,
Sections 12161 and 12200, in materials, goods, or supplies offered or products used in the performance
of this Agreement, regardless of whether the product meets the required recycled product percentage as
defined in the Public Contract Code, Sections 12161 and 12200.  Contractor may certify that the
product contains zero recycled content. (PCC 10233, 10308.5, 10354)
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ATTACHMENT 9 cont'd

EXHIBIT A
WORK STATEMENT

ELEMENT 1 - PROGRAM ADMINISTRATION

PROBLEM STATEMENT

The Program Administration element encompasses overall coordination and integration of the technical
program elements for the _______________________________________________ many organizations
participating in this program, it is imperative that a process be in place to effectively manage the proposed
program to achieve the program and project goals within allocated budget and schedule.

ADMINISTRATIVE GOALS

The Program Director has overall responsibility for managing the program to achieve the specified
technical and economic performance goals and to ensure that research results meet guidelines for quality
within budget and schedule. This will require coordinating R&D efforts between the technical program
elements. The coordination shall include overseeing assessment studies, tracking R&D progress and
deliverables, ensuring the quality of RD&D results, identifying and facilitating program linkages between
elements, implementing mechanisms to revisit the program’s research direction and focus as research
results are achieved, ensuring connection with the market and linkage to utility deployment programs, and
establishing systems for reliable internal and external communications throughout the contract period.

PROJECT LIST

This program element’s work scope involves the following administrative projects:

Project 1.1 Kick-Off Meeting
Project 1.2 Program Start-up Activities
Project 1.3 Program Meetings
Project 1.4 Annual Technical Briefings
Project 1.5 Progress Reports
Project 1.6 Final Report
Project 1.7 Final Meeting

This work statement includes objectives, contractor activities, task deliverables, key personnel and key
subcontractors for each of the projects listed above.  The deliverables are defined to the extent possible,
but are subject to change based on recommendations from the Project Director and the approval of the
Commission Contract Manager.

PROJECT 1.1 PROGRAM KICK-OFF MEETING

The objectives of this project are to review the Commission’s expectations for this contract work, to
coordinate activities between multiple PIER Building contracts, and to establish an initial schedule for
future contract meetings.

The Contractor shall attend a kick-off meeting with the Commission Contract Manager to review the
Commission’s expectations for: accomplishing tasks described in the work statement; administrative
requirements in the terms and conditions of the contract (e.g., invoicing, UCC.1 form filing, prior
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approvals, data disclosure limitations, monthly progress reporting format and content, etc.); and the
Commission’s roles and responsibilities.

This kick-off meeting will also accomplish the following contract coordination efforts between the
Commission Contract Manager, the Program Director and the Program Element Leads:

Establish the schedules for the monthly reports,
• Establish an initial schedule for the critical program reviews,
• Identify software requirements for all software products developed or enhanced in this contract.
• Concur on the uses of the program management web site.
• Discuss a plan to coordinate the PIER programmatic contracts.  At a minimum, this coordination shall

include producing and sharing a contact list, web site links, and research bibliographies.  The plan
shall also include initial schedules and protocols for future research coordination and Program
Advisory Committee meetings.

The Commission Contract Manager shall designate the date and location of this meeting.  The
Commission Contract Manager will be responsible for recording the decisions, agreements and schedules
determined at this meeting.  The Program Director is responsible for reviewing these written meeting
minutes and providing a written letter to the Commission Contract Manager summarizing the agreements
and containing all appropriate planning information.

The deliverables are:

Written documentation of meeting agreements and all pertinent information.
Written initial schedule for future contract meetings.

Key Personnel:

_____________ will be responsible for this task.

PROJECT 1.2 PROGRAM START-UP ACTIVITIES

Task 1.2.1 Public Presentation

The objective of this task is to provide PIER stakeholders, interested parties and the general public an
opportunity to be introduced to the research, development and demonstration work that will be
undertaken in this contract.

The Contractor shall prepare an outline of the goals and objectives of the program and make a 60-minute
presentation at a half-day public presentation.  This meeting will introduce all three programmatic PIER
contracts to the meeting attendees.  The Commission Contract Manager shall designate the date, time and
location of this meeting.  The Commission shall designate the other participants in the public meeting.

The deliverables are:

• A prepared 60-minute presentation (electronic copy to Contract Manager).
.
Task 1.2.2 Program Software Standardization

The objective of this task is to unify the formats of electronic data and documents provided to the
Commission as contract deliverables.  Another objective is to establish the computer platforms, operating
systems and software that will be required to review and approve all software deliverables.
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The Contractor shall deliver documents to the Commission Contract Manager in the following formats:

• Data sets shall be in Microsoft (MS) Access or MS Excel file format.
• PC-based text documents shall be in MS Word file format.
• Documents intended for public distribution shall be in PDF file format.
• Project management documents shall be in MS Project file format.
• Presentation documents shall be in MS Power-Point format.

Exceptions to the above must be pre-approved in writing by the Commission Contract Manager.
Computer platforms, operating systems and software requirements for all software deliverables shall be
listed in a Quarterly Report and approved by the Commission Contract Manager at least 90 days before
the software is scheduled to be reviewed by the Commission.

The deliverables are:

• Monthly Reports. When applicable, monthly reports shall include additional file formats that will be
necessary to transfer deliverables to the Commission.

• Monthly Reports. When applicable, monthly reports shall include lists of the computer platforms,
operating systems and software required to review upcoming software deliverables.

Task 1.2.3 Finalize the Program Advisory Committee (PAC)

The objective of this task is to create an advisory committee for this program.  The purpose of this
Program Advisory Committee (PAC) will be to:

• Provide strategic guidance to the Program Management Team (consisting of the program director, the
leads of each program element, and the CEC contract manager).

• Review current and future deliverables to evaluate functionality of the deliverables.  Provide specific
suggestions/recommendations for needed adjustments, refinements, or enhancement of the
deliverables.

• Provide guidance in research direction.  The guidance should include, but not be limited to, scope of
research; research methodologies; timing; coordination with other research, etc. The guidance may be
based on:

- technical area expertise
- knowledge of market applications
- linkages between the programmatic contract work and other past, present or future

research (both public and private sector) they are aware of in a particular area
• Evaluate tangible benefits to California and provide recommendations, as needed, to enhance tangible

benefits.
• Provide recommendations regarding information dissemination, market pathways or

commercialization strategies relevant to the research products.

The PAC should be composed of 15-20 diverse professionals.  This PAC size shall be a target that the
Contractor strives to achieve.  This number can vary depending on potential interest and time availability,
however 15 should be considered a practical minimum.  The PAC shall be composed of qualified
professionals spanning the following disciplines:

• Researchers knowledgeable regarding the program elements
• Market Applicators

- Designers (Engineers/Architects)
- Builders
- Building Operators



5.26.00/8.10.00/Addenda 40401 RFP Att 9, Ex A, E 1 Exhibit A, Element 1 (Page 4 of 10) 400-00-0__

• Public Interest Market Transformation Implementers
• Product Developers

- Equipment and Control Manufacturers
- Other product developers relevant to individual program elements

• Public Sector Decision Makers
• Commissioning Practitioners
• DOE Research Manager
• Public Interest Environmental Groups
• Building Insurance Providers
• Property Value Assessors

The Contractor shall recruit PAC members and ensure that each individual understands the member
obligations described above, as well as the meeting schedule outlined in Task 1.3.2.   The Contractor may
propose subsets of the PAC to contribute to specific technical elements, thereby eliminating the need for
every PAC member to participate in every teleconference and meeting.  This proposed PAC organization
shall be pre-approved in writing by the Commission Contract Manager.

The deliverables are:

A list of PAC members that includes name, company, physical and electronic address, and phone number.
A brief written explanation of the PAC organization.  This document will include a delineation of which
PAC members will participate in each specific technical contract element.
• Letters of acceptance, or other comparable documentation of commitment, for each PAC member.

Task 1.2.4 Document Matching Funds

The objective of this task is to document the match funds for this contract.

• The Contractor need not resubmit match fund documentation if it was provided in the
Contractor’s proposal and the information submitted is still valid. The Contractor, however,
shall assist the Commission Contract Manager to locate this proposal information, upon
request.

• In the event match fund sources change during the contract term, Contractor shall
immediately notify the Commission Contract Manager for approval.

Documentation of match fund commitments shall be received, reviewed and approved in writing by the
Commission Contract Manager before: 1) any PIER funds under this contract are disbursed; and 2) PIER-
funded work on technical tasks may begin.

The Contractor shall provide the following information about the match funding to be used to conduct
this program:

1. Amount and source of each cash match funding, including a contact name, address and telephone
number.

 
2. Description, documented market or book value, and source of each in-kind contribution, including a

contact name, address and telephone number.
 

 If the in-kind contribution is equipment or other tangible or real property, Contractor shall identify its
owner and provide a contact name, address and telephone number, and the address where the property
is located.
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3. Written commitment from each source of cash match funding or in-kind contributions that these
funds or contributions have been secured or will be secured prior to the date(s) when the funds or in-
kind contributions are required for program expenditures.

In the event the Contractor has not provided the written match fund commitments for this program by
three months after the contract activation date, the Commission may, at its option and in its unfettered
discretion, terminate this agreement by advising Contractor in writing that the contract will be terminated
in thirty (30) calendar days.

The deliverables are:

• Written documentation of matching fund agreements or written letter declaring that there have been
no changes in match fund agreements.

• Documentation of changes as they occur.

Key Personnel:
Key Subcontractors:

Task 1.2.5 Identify Required Permits

The objective of this task is to list all permits required for work completed under this contract.

Before any costs are incurred for which state-fund reimbursement will be requested under this contract,
the Contractor shall prepare and submit to the Commission Contract Manager a list of all permits required
for construction and/or operation of equipment or the project facility, the name, address and telephone
number of the permitting jurisdictions or lead agencies, and the schedule the Contractor will follow in
applying for and obtaining these permits. If no permits are required to conduct this program, the
Contractor shall state this finding in writing to the Commission Contract Manager.

The deliverables are:

• Written documentation of all permits that will be required for this contract, or declaring no permits
are required.

• Documentation of permits as they occur during the contract term.

Key Personnel:
_______________ will be responsible for this task.

PROJECT 1.3 PROGRAM MEETINGS

Task 1.3.1 Critical Program Review Meetings

The objective of this task is for the Commission to discuss with the Contractor the status of the program
and its progress toward achieving its goals and objectives.

Critical program reviews are meetings between the Contractor, the Commission Contract Manager and
other individuals selected by the Commission Contract Manager to provide objective, technical support to
the Commission.  Meeting participants may include PIER Team Lead, Contracts Officer, Commission
Technical Staff and Management.  These meetings may take place at the Energy Commission offices in
Sacramento, or at another, reasonable location determined by the Commission Contract Manager.
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Prior to this critical program review meeting, the Contractor shall provide the task deliverable(s) to the
Commission Contract Manager sufficiently in advance to allow the Contract Manager’s review of the
deliverable document(s) before the review meeting.  If not already defined in the Work Statement, the
Commission Contract Manager shall specify the contents of the deliverable document(s).

At the critical program review meeting, the Contractor shall present the required administrative and
technical information, and participate in a discussion about all the program elements with the
Commission Contract Manager and other meeting attendees.

Following the critical program review meeting, the Commission will determine whether the Contractor is
complying satisfactorily with the Work Statement and whether the program elements are demonstrating
sufficient progress toward their goals and objectives to warrant continued PIER financial support for each
element.

The Commission Contract Manager will provide a written response to the Contractor indicating the
Commission’s conclusions and the direction to be taken as a result of those conclusions which may
include directing the Contractor to not proceed with a specific element, task or to stop work.

The deliverables are:

• Recommended critical program review schedule deliverable for kickoff meeting.
• Critical program review deliverables identified in this work statement or as specified by the

Commission Contract Manager.
• Updated schedule for critical program reviews, provided in the Quarterly Progress Reports as

necessary.

Task 1.3.2 PAC Meetings

The objective of this task is for the PAC to provide strategic guidance to this program by participating in
quarterly meetings or teleconferences.

The Contractor shall organize and lead PAC meetings with the Program Management Team on the
following schedule:

Quarterly reviews with the PAC, 1 or 2 of which will be meetings at a location to be determined in
consultation with the Commission Contract Manager, and the remainder to be teleconferences.

Exceptions to the above schedule must be pre-approved in writing by the Commission Contract Manager.

The Contractor shall summarize each PAC meeting or teleconference in writing.

The deliverables are:

• Suggested PAC meeting schedule.
• Draft PAC meeting agenda(s) with back-up materials for agenda items.
• Final PAC meeting agenda(s) with back-up materials for agenda items.
• Written meeting summaries.

Key Personnel:

_______________ will be responsible for this task.
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PROJECT 1.4 ANNUAL TECHNICAL BRIEFINGS

The objective of this project is for the contractor to share the progress and results of the research
conducted in the program with state and national buildings research communities.

The Contractor shall present at least one technical briefing on the research being conducted in this
program during each year of this contract.  The Contractor shall provide a written summary of the
technical briefing that includes but is not limited to the event and the date, a copy of the presentation
(including any handouts that were provided the attendees), the approximate number of attendees, and the
results of the presentation (e.g., research products incorporated into a broader scope of work by others).

The deliverables are:

• A written summary of each technical briefing given by the Contractor on the subject of research
conducted within the program.

Key Personnel:

____________ will be responsible for this task.

PROJECT 1.5 PROGRESS REPORTS

All public reports shall be delivered to:

Accounting Office, MS-2
California Energy Commission
1516 9th Street, 1st Floor
Sacramento, CA  95814

All confidential reports shall be sealed and marked “Confidential Deliverable” and submitted to:

Judith Efhan
Contracts Office, MS-18
California Energy Commission
1516 9th Street, First Floor
Sacramento, CA  95814

Task 1.5.1 Monthly Reports

The objective of this task is to periodically verify that satisfactory and continued progress is made
towards achieving the research objectives of this program.

The Contractor shall prepare a Monthly Progress Report to the Commission Contract Manager, starting
after contract execution and shall continue each following month until the Commission Contract Manager
has accepted the Final Report.  Attachment 1 provides the format and content requirements for these
reports.   Monthly updates, highlights, and issues will be reported on the password protected program web
site.

All interim research results (e.g., test data, product mock-ups, field site descriptions, preliminary analyses,
draft reports) necessary to allow the Commission Contract Manager to review contract progress and
gauge the quality of research results shall be provided in the Monthly Reports and Monthly Highlights,
including evidence of software testing as appropriate for software developed or enhanced in this contract.
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The software test methods shall be discussed and agreed to during a contract kickoff meeting (Project
1.1).  The Commission Contract Manager will not accept final deliverables nor approve invoices for
deliverables without prior review and approval of progress reports and draft deliverables.

The deliverables are:

• Written Monthly Progress Reports due within 30 days of month’s end.  A Monthly Progress Report is
not required when Year-end reports are due.

• Monthly highlights reported through the program web site.  Monthly highlights are not required when
Year-end Reports are due.

Task 1.5.2 Year End Reports

The objective of this task is to annually verify that the Commission is receiving the research products
expected from this contract. A further objective of this activity is to revise Year 2 & 3 work, if necessary,
to incorporate the recommendations of the PAC and the Commission that will result from the project
deliverable and critical program reviews.  Attachment 2: Year-end and Final Report Outline and Format
provides a suggested framework for this report.

The Contractor shall prepare and submit to the Commission Contract Manager a Year End Report for
each of the first two years of this contract, describing the original purpose, approach and results of the
year’s work.  This shall include a summary of deviations and corrections to the original research plans.
This report shall also include draft research plans with deliverables for the following contract year.  These
research plans shall incorporate changes in the following year’s work plans with deliverables to reflect the
results of PAC reviews and the Commission Critical Program Review conducted in the previous year.
Year End Reports shall also include updates to the baseline conditions, projected outcomes and
performance metrics for each program element.

The deliverables are:

• Draft Year-end Report(s).
• Final Year-end Report(s) due within 30 days of year end.

Key Personnel:

_____________ will be responsible for this task.

PROJECT 1.6 FINAL REPORT

The Final Report shall be a public document.  If the Contractor has obtained confidential status and will
be preparing a confidential version of the final report as well, the Contractor shall perform the following
tasks for both the public and confidential versions of the Final Report.

Task 1.6.1 Final Report Outline

The Contractor shall prepare and submit to the Commission Contract Manager for review an outline of
the Final Report describing the original purpose, approach and results of the program.  This report will
cover the accomplishments of the entire three-year contract term.  Attachment 2: Year-end and Final
Report Outline and Format provides a suggested organization for this outline.

The outline shall be submitted to the Commission Contract Manager who shall determine if the outline
is satisfactory.  If the outline is satisfactory, the Commission Contract Manager will provide the
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Contractor written comments, which indicate how the outline can be improved.  The Commission
Contract Manager shall review the outline and determine if it is satisfactory.  If the Commission Contract
Manager determines that the outline is unsatisfactory, the Contractor shall revise the outline until it meets
the Commission Contract Manager’s requirements.  The Commission Contract Manager shall issue to
Contractor a written approval of the outline.

The deliverables are:

♦ Written Final Report Outline

Task 1.6.2 Draft Final Report for Comment

Contractor shall prepare and submit to the Commission Contract Manager a draft Final Report on the
program.  The format of the report shall follow the approved outline.

The Commission Contract Manager will review and provide approval or comments on the draft Final
Report within 30 calendar days from receipt of the draft.  The Contractor and the Commission shall in
good faith discuss such issues and the Contractor shall take actions to address the Commission’s
concerns.

The Contractor shall revise the draft final report incorporating the Commission Contract Manager’s
corrections and required changes.  Upon finding the revised draft to be satisfactory, the Commission
Contract Manager shall provide to the Contractor written approval of it.

The deliverables are:

♦ Written Draft Final Report

Task 1.6.3 Final Report

No later than 60 calendar days after receiving the Commission Contract Manager’s written approval of
the draft Final Report, Contractor shall make final corrections and changes, and submit two unbound
copies of each version of the Final Report to the Commission Contract Manager.  This task shall be
deemed complete and accepted by the Commission only when the Commission Contract Manager
approves the Final Report in writing.  Upon approval, the Contractor shall submit two unbound copies of
the Final Report to the Commission Contract Manager.

The deliverables are:

♦ Written Final Report

Key Personnel:

______________ will be responsible for this task.

PROJECT 1.7 FINAL MEETING

The objective of this project is for the Contractor to meet with the Commission to present findings,
conclusions, and recommended next steps (if any) for the program.  This meeting will cover the
accomplishments of the entire three-year contract term.

The Contractor shall meet and discuss with the Commission Contract Manager the following contract
closeout items:
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• What to do with any state-owned equipment (Options, see contract paragraph 7).
• Commission’s request for specific “generated” data (not already provided in contract deliverables).
• Need to document Contractor’s disclosure of “subject inventions” developed under the contract.
• Need to file UCC-1 form re: Commission’s interest in patented technology.
• Need to transfer public web site materials (pages, underlying data, and links) to the Commission.
• Other “surviving” contract provisions, such as royalty provisions(contract paragraph 19.

The deliverables are:

Meeting participation
Written documentation of meeting agreements and all pertinent information.

Key Personnel:
Key Subcontractors:

_______________ will be responsible for this task.
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ATTACHMENT 9 cont'd

EXHIBIT B
TASK DELIVERABLES, SCHEDULES

ELEMENT 1

Task No. and Name Deliverable Start
Date

End Date PIER Budget Subcontractor

ELEMENT 1 4/1/01 3/31/05
1.1  Kick-off Meeting Written documentation of meeting

agreements and future contract meetings
1.2.1 Public Presentation 60-minute presentation
1.2.2 Program Software Standarization Monthly Reports
1.2.3 Finalize Program Advisory
Committee

List of PAC members, PAC description,
letters of acceptance

1.2.4 Document Matching Funds Documentation of matching fund
agreements

1.2.5/6 Identify & Obtain Reqd Permits Document and obtain required permits
1.3.1 Critical Program Review Meetings Meeting participation and written

documentation of meeting agreements
1.3.2 PAC Meetings PAC meeting schedule & written meeting

summaries
1.4 Annual Technical Briefings Written summary of each technical

briefing
1.5.1 Progress Reports Monthly written reports
1.5.2 Year End Reports Year-end Reports
1.6.1 Final Report Outline Final Report Outline
1.6.2 Draft Final Report Draft Final Report
1.6.3 Final Report Final Report
1.7 Final Meeting Contract Closeout
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EXHIBIT A

WORK STATEMENT
ELEMENT 2

(Beginning of Technical Elements)

ELEMENT 2 – (Insert Technical Element Title)

PROBLEM STATEMENT

(Insert Text)

Key Barriers

(Insert Text)

Advancement of Science or Technology

(Insert Text)

Need for PIER Program Funding

(Insert Text)

TECHNICAL AND ECONOMIC GOALS AND OBJECTIVES

(Insert Text)

PROJECT LIST

This program element’s work scope involves the following technical projects:

Project 2.1.  Project Start-up Tasks and Reporting Activities
Project 2.2. (Insert Project Title)
Project 2.3. (Insert Project Title)
Project 2.4. (Insert Project Title)

PROJECT 2.1 Project Work Statements (Insert Project Title)

Project Objectives:

(Insert Text)

Prior Research:

(Insert Text)

Baseline Conditions:

(Insert Text)
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Projected Outcomes:

(Insert Text)

Performance Metrics

(Insert Text)

Project Work Plans

(Insert Text)

Task List:

Task 2.1.1  (Insert Task Title)

The objective of this task is to (Insert Task Objective)

The Contractor shall:
(Insert Contractor actions)

The deliverables are:
2.1.1a (Insert deliverable description)
2.1.1b (Insert deliverable description)

Task 2.1.2 (Insert Task Title)

The objective of this task is to (Insert Task Objective)

The Contractor shall:
(Insert Contractor actions)
(Insert Contractor actions)

The deliverables are:
2.1.2a (Insert deliverable description)

Task 2.1.3 (Insert Task Title)

The objective of this task is to (Insert Task Objective)

The Contractor shall:
(Insert Contractor actions)

The deliverables are:
2.1.3a (Insert deliverable description)

 Key Personnel:

(Insert Name), (Insert Affiliation)

PROJECT 2.2  (Insert Project Title)

(Follow the same format as Project 2.1, above.)



8.10.00/Addenda 40401 RFP Att 9, Ex A, Element 2 Exhibit A, Element 2 (Page 1 of 2) 400-00-401

EXHIBIT A

WORK STATEMENT
ELEMENT 2

(Beginning of Technical Elements)

ELEMENT 2 – (Insert Technical Element Title)

PROBLEM STATEMENT

(Insert Text)

Key Barriers

(Insert Text)

Advancement of Science or Technology

(Insert Text)

Need for PIER Program Funding

(Insert Text)

TECHNICAL AND ECONOMIC GOALS AND OBJECTIVES

(Insert Text)

PROJECT LIST

This program element’s work scope involves the following technical projects:

Project 2.1.  Project Start-up Tasks and Reporting Activities
Project 2.2. (Insert Project Title)
Project 2.3. (Insert Project Title)
Project 2.4. (Insert Project Title)

PROJECT 2.1 Project Work Statements (Insert Project Title)

Project Objectives:

(Insert Text)

Prior Research:

(Insert Text)

Baseline Conditions:

(Insert Text)
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Projected Outcomes:

(Insert Text)

Performance Metrics

(Insert Text)

Project Work Plans

(Insert Text)

Task List:

Task 2.1.1  (Insert Task Title)

The objective of this task is to (Insert Task Objective)

The Contractor shall:
(Insert Contractor actions)

The deliverables are:
2.1.1a (Insert deliverable description)
2.1.1b (Insert deliverable description)

Task 2.1.2 (Insert Task Title)

The objective of this task is to (Insert Task Objective)

The Contractor shall:
(Insert Contractor actions)
(Insert Contractor actions)

The deliverables are:
2.1.2a (Insert deliverable description)

Task 2.1.3 (Insert Task Title)

The objective of this task is to (Insert Task Objective)

The Contractor shall:
(Insert Contractor actions)

The deliverables are:
2.1.3a (Insert deliverable description)

 Key Personnel:

(Insert Name), (Insert Affiliation)

PROJECT 2.2  (Insert Project Title)

(Follow the same format as Project 2.1, above.)
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ATTACHMENT 9 cont'd

EXHIBIT B
TASK DELIVERABLES, SCHEDULES AND BUDGETS

 ELEMENT 2

ELEMENT 2   DELIVERABLES START
DATE

END
DATE

CEC PIER
REIMBURSABLE

SUBCONTRACTOR MATCH FUNDS

2.1 Start-up Task

2.1.0  Project 2.1:
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EXHIBIT A

WORK STATEMENT
ELEMENT 3

(Continuation of Technical Elements)
(NOTE: Start new work statement for Element 3 and any subsequent Elements

ELEMENT 3 - (Insert Element Title)

(Follow the same format as ELEMENT 2)



ATTACHMENT 9, Cont'd

 Exhibit C
Budget

      Overall budget, Element ____

       Prime Contract Budget, Element ___
       Subcontractor Budget, Element ____

       Match Budget, Element ___

Direct Fringe Indirect G&A
Labor Benefits Materials Equipment Travel Misc. Overhead Overhead Fee* Total

Project Start-Up Tasks
Task #1.1       
Total
Task #1.2       
Total
Task #1.3      
Total
Task #1.4      
Total
Task #1.5 
Total
Task #1.6 
Total
Task #1.7 
Total

    Project Start-Up Totals $0 $0 $0 $0 $0 $0 $0 $0 $0

Project Technical Activities
Task #__       
Total 0
Task #__       
Total 0
Task #__       
Total 0
Task #__       
Total 0

    Project Technical Subtotals $0 $0 $0 $0 $0 $0 $0 $0 $0 $0

Reporting Activities
Task #__       
Total 0
Task #__       
Total 0
Task #__       
Total 0

    Report Activity Subtotals $0 $0 $0 $0 $0 $0 $0 $0 $0

Direct Fringe Indirect G&A
Labor Benefits Materials Equipment Travel Misc. Overhead Overhead Fee Total

CEC-Reimbursable Totals $0 $0 $0 $0 $0 $0 $0 $0 $0 $0

Personal Operating
Services Expenses Other Total

$0 $0 $0 $0

* Prime Contractor profit not allowed on subcontractor invoices.

Operating ExpensesPersonal Services Other
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Detailed Exhibit C, Budget, Instructions

Program Budget

Using the categories identified below, prepare four itemized Exhibits C, Budget, as follows:
• an overall PIER reimbursable budget by element, including all element costs
• a budget containing only the Prime Contractor's costs, identify DVBE's
• a budget containing only the subcontractors' costs, identify DVBE's
• a match funded budget which documents all other sources of funding, identify DVBE's

Use Attachment 9, Exhibit C, (Excel files) to prepare these budgets.

Budgets for Start-up Tasks and Reporting Activities

For the Administrative Element, the budgets itemized for the Project Start-up Tasks and the Reporting activities (using the Exhibit C form)
should only include the efforts required for the Program Director and the administrative staff.  On Exhibit C, under the Project Technical
Activities heading, include the following:

1) Program Management and Administration;
2) Program Advisory Committee; and
3) Critical Program Review

The budgets itemized for each technical project (also using Exhibit C) should include the project lead and project staff efforts for the Project
Start-up Tasks and Reporting Activities.

If the Commission eliminates a certain project out of the overall program proposal, the Commission will eliminate the project budget, as
delineated in Exhibit C for that project.  This will include both the Project Technical Activities as well as the Project Start-up Tasks and
Reporting Activities for this particular project

1. Personal Services

Include projected increases in hourly rates & fringe to cover each year of the contract period

• Direct Labor, including hourly rates, hours, classifications/names

• Fringe Benefits, percentage and applicable classifications

2. Operating Expenses

• Materials--Identify those materials that are estimated to be over $5,000 in value and dedicated to the program.

• Equipment--Identify each piece of equipment that is estimated to be over $5,000 in value proposed for purchase using PIER funds.
Please refer to Attachment 9, Contract Terms and Conditions, for restrictions that apply to the purchase of equipment with State funds.
Subcontractors supplying equipment must be budgeted in the equipment category.  We usually suggest that equipment be purchased
with match funds.

• Travel--Identify all travel expenses for the program for which reimbursement will be sought.  Indicate the number of trips to be taken and
the destinations and estimated costs.  Please see Attachment 9, Terms and Conditions for travel reimbursement rates.

• Miscellaneous expenses--Any expense not included in any of the other categories.

3. Other (attach audit documentation to verify rates)

You must include documentation in your cost proposal to support your General and Administrative rate and Overhead rate.  If the
Federal Defense Contracting Audit Agency (DCAA), any other governmental entity or private audit firm has audited and accepted
your rates, please provide this documentation

• Indirect Overhead Rate -- list percentage, items covered and application to specific categories.

• General and Administrative Overhead Rate--list percentage, items covered and application to specific categories.

• Fee (profit) Rate -- list percentage, basis and application to specific categories.  Profit cannot exceed 10%.  The Prime Contractor is not
allowed to add profit to subcontractor invoices.

4. Total Expenditures

• Sum of all the categories.
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EXHIBIT C CONT'D

BUDGET
OVERHEAD, GENERAL & ADMINISTRATIVE, AND PROFIT RATES

Overhead General and
Administration Profit

Percentages for each one % % %

Calculation Methods

List of items included in each fee
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EXAMPLE ONLY

EXHIBIT E
PRE-EXISTING INTELLECTUAL PROPERTY

For ______________________ Corporation

Description of property Basis for its Proprietary Nature
(Serial No./Patent No.)

Improvement of _______Production From Lignocellulose Patent Pending (08/833,999-*)

 (08/879,999-*)  (note1) Patent Pending

Development of High-_______  Resistant Escherichia Coli Patent Pending (08/888,900-*)

Recombinant Uptake System Patent Pending (08/777,222-*)

Recombinant Cells that Chromosomally Integrate Heterologous
Genes

Patent Pending (09/111,000-*)

Interim Report to ____ by ________ Trade Secret

Supplementary Results on batch hydrolysis of Sugar  cane bagasse
hemicellulose

Trade Secret

Pilot Project for extraction and purification of taxanes(Final
Report September 1997)

Trade secret

Process for preparing a high purity chemical free cellulose form a
chemical

Patent Corporate Treaty Patent pending
Canada -98

* means Patent Pending and no assign Patent Number yet.

Note 1: Title of patent pending reveals significant  business sensitive information . Title is being withheld until
patent is issued. Serial Number identifies the item in question.
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Questions & Answers
From the Pre-bid Conference

On July 27, 2000 for
RFP #400-00-401

Administrative

General

1. Can G&A and overhead be charged by the prime contractor on subcontractor services?

Yes.  However, the prime contractor cannot charge a Profit on the subcontractor's invoice.  See Exhibit C,
Budget.

2. Can an individual be listed as a subcontractor on more than one proposal?

Yes, an individual or company can only submit one proposal as a prime contractor , but there is no limit to
that prime contractor being a subcontractor in multiple proposals.

DVBE

3. Do federal government agencies, such as National Laboratories, need to comply with the State of California
DVBE requirements?

No.  The federal government and any other government agency is exempt from DVBE compliance.

4. If a private contractor has a federal agency as a subcontractor, do the state’s 3% DVBE requirements apply to
the total cost of the contract or the percent of the contract completed by the private contractor (the total contract
costs minus the costs for the federal subcontractor)?

The state’s 3% DVBE requirements apply to the total contract amount.

Technical

General

5. Has the gap analysis been documented in a report, and if so, is it available?

No, the gap analysis was an internal exercise completed by the PIER Buildings Team to help identify targets
for this solicitation.  This work was shared with the public at the workshop, but it has not been documented
in a written report.

STATE  OF  CALIFORNIA    THE  RESOURCES  AGENCY GRAY DAVIS,  Governor

CALIFORNIA ENERGY COMMISSION
1516  NINTH  STREET

SACRAMENTO,  CA   95814-5512
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6. Is marketing research appropriate for PIER funding?

Market research is a broad category and it is difficult to provide a generic response to this question without
specific information on the nature of the proposed work.  In general, market research which is conducted to
better characterize and focus energy research efforts would be appropriate as a supporting task of a larger
research effort.  The research program proposed must address advancements to science or technology.
However, the proposed research does not need to be hardware-oriented.  Analyses that advance science and
strategies to incorporate energy efficient products and/or practices in the target areas are also appropriate for
this solicitation.

7. Given the $1M budget and the four year contract term, are you anticipating regular and moderate work
efforts over the four-year period?

No, not necessarily.  The contract term is determined by the fund encumbrance dates, which is four years in
this case.  The funds should be budgeted according to the breadth and depth of the planned work.  The
program work is anticipated to take one to four years to complete, depending on the specifics of the
proposal.

8. Is it appropriate to include future plans for the proposed project results?

Only proposed research activities that will be funded through this solicitation are evaluated.  However, we
encourage bidders to describe future research stages beyond the term and/or scope of the proposed projects
to provide further context as appropriate.  This includes coordinated research activities in areas outside the
targets for this RFP.  There are evaluation criteria in this RFP that indicate the importance of product
development knowledge, market awareness and strategic planning.

Targets

9. Are the targets in this RFP the same as those presented by staff at the workshop on June 22, 2000?

Yes, to a large degree.  Prior to that workshop we also considered residential lighting and appliances as potential
target areas for this solicitation.  The workshop discussions, information regarding research currently funded in
these areas and our analysis of the need for PIER funding in these areas led us to exclude these residential end uses
from the targets for this particular RFP.

10. Are the examples provided in Section III, Page 9 & 10 indicative of preference for proposal topics?

No, the examples listed are meant to provide context for the target areas identified.  These examples by no means
exhaust the science and technology research that is appropriate to propose in this solicitation.

11. How closely do proposals have to reflect the examples listed?

Again, these examples were provided to add context to the target areas listed.  Proposals do not need to reflect the
examples listed, but they do need to include justifications for why the proposed research addresses the target areas.
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12. Will proposals that focus on residential indoor air quality be considered responsive to the targets?

No, unless the research is also tied back to the identified targets.  We plan to make Indoor Environmental Quality
(IEQ) the focus of a future PIER Buildings solicitation.

13. Will proposals that address the heat island effects or other energy use reductions in residential communities
be considered responsive to the targets?

Yes, if the projects are adequately justified in terms of the identified targets, as well as the other evaluation
criteria. (Section V, Page 36)

14. Will proposals that focus on residential demand control and load shifting be considered responsive to the
targets?

Yes, if the projects are adequately justified in terms of the identified targets, as well as the other evaluation
criteria.  We will consider demand reduction as well as energy reduction technologies research in this
solicitation. Demand reduction strategies have potential benefits to the California electricity ratepayers in the
form of both cost reductions and system reliability.

15. Will proposals that focus on residential lighting be considered responsive to the targets?

No, residential lighting is not a research area targeted in this solicitation unless the research is specifically tied
back to the identified targets.

16. Will research on technologies that couple appliances with water heaters be considered responsive to the
targets?   

Yes, we have included multi-functional devices as an example under the residential water heating target area.

17. Can the example “Metrics/diagnostics to assess comfort in residences” (Section III, Page 9) be clarified?
Diagnostic and commissioning tools are generally used to assess operation of mechanical and electrical
equipment.

We are using the term “diagnostics” in a more general way, to describe the science and tools needed to assess
occupant comfort in residential buildings.

18. Will proposals that involve remote monitoring and automated diagnostics be considered responsive to the
targets?

No, unless the research is also tied back to the identified targets.  As this question relates to demand
reduction, please see the answer to question #14.



Addenda 40401 Q&A 4 400-00-401

19. Will research on hydronic space conditioning be considered responsive to the envelope or water heating
targets?  

This research area would probably fit best under the first target area, Residential technologies, strategies, or
analyses related to comfort and energy efficiency.  Although hot water is used in hydronic heating
applications, we would not consider this a water heating technology.  Similarly, while hydronic systems are
most often installed in the floor, wall or ceiling of a house, we would not consider hydronic space
conditioning an envelope technology.

20. What do you mean by “envelope technologies”?

We use this term for technologies that affect the heat transfer properties of roofs, ceilings, walls, windows
and/or floors of buildings.

21. Regarding the first target area, does anything that reduces the energy use of residential buildings fit under
this category?

No, we have shaped this target area to specifically address the dual benefits of occupant comfort and energy
efficiency in California residences.  One of the PIER Buildings Issues identified in our plan, as well as in this
RFP (Section III, Page 12) is the importance of linking energy efficient goods and services with occupant
comfort and productivity.  Research projects that advance the energy efficiency of residences without
comfort benefits to the occupant are not appropriate for the first target area.  However the other two target
areas, residential envelopes and water heating, do not require a link to comfort.

22. Who should the research benefit?

PIER funds must be spent on R&D that will benefit California’s electricity ratepayers. As this question relates
to demand reduction, please see the answer to question #14.

Program Work Statement

23. Should the information listed in the Program Work Statement item, Summary Table of how proposal
addresses PIER Buildings Program issues, goals and objectives, be presented graphically?

Yes, a one page graphic that presents this information should be included at the beginning of the Program
Work Statement.  The second section of the proposal, Program Impacts, should include detailed
explanations in narrative form of how the proposed program will address the Buildings Program issues, goals
and objectives.

24. Should projects be listed under multiple elements if they address more than one target?

No, each research project belongs within one and only one technical element.  A technical element should be
a collection of projects that have greater value when conducted together than they would have as individual
projects due to the synergies involved.  These projects may address a common target area but do not
necessarily need to do so. These synergies can be in the form of shared data, common market audiences, or
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connections within the product development life cycle, for example. The projects are not necessarily linked
by the fact that they address the same target area.

The target areas should not become part of the research effort hierarchy defined in Section IV, Page 22 of the
RFP.  We are asking you to describe how the projects address the target areas in the Program Description
section of the technical proposal.  Each project may address one or more target areas.  Addressing a common
target is not a sufficient linkage by itself because that alone does not provide added value.

Programmatic Proposal

25. Given the funding level of this RFP, how many partners do you expect to be included in the proposals?

We are not looking for a specific number of individuals or organizations within the program team.  We will
evaluate the team based on diversity and appropriate balance of representation in knowledge, skills, market
connection and experience. We are trying to encourage collaboration between researchers of related science and
technologies to avoid unnecessary duplication and to gain synergistic value.  The goal is to have a diverse team
which includes appropriate collaboration between related research efforts and market partners.

26. Are all the sources of match funding listed (Section IV, Page 29) necessary in each proposal?

No, this list was provided to exemplify the types of match fund sources that are typical for PIER Buildings
contracts.

27. If we propose five projects, each at a cost of $300K, will the Commission choose a subset of these projects that
adds up to $1M or less?

No, a proposal which proposes a budget greater than $1M would be rejected at the technical screening stage of the
evaluation process.  This is a request for proposals, not a competitive negotiation, so we cannot negotiate with the
bidder on the proposal scope and price. The bidder must propose a research program with a total budget at or
below $1M.

28. What is the anticipated structure of the proposed technical elements?

We expect bidders to propose either one or two technical elements, each with two or more research projects.  The
number of technical elements is not as important as the value demonstrated by linking projects within an element.
The bidder has the flexibility to propose  the most appropriate number of technical elements for the proposed
research program.

Match Funding

29. Does the evaluation of public vs. private benefits apply strictly to the research proposed or does it expand
to future phases of work or commercialization?

Our evaluation of match funding only applies to the proposed research.  The documentation of public and
private benefits on the research projects should be completed in the proposal.
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30. How do we convey enough information about anticipated private benefits without disclosing business plans
that we consider confidential?

We need enough information to determine the percentage of public vs. private benefits, but we encourage
you to provide as much quantitative information as possible without disclosing confidential information.  We
need to be able to compare private benefits expected from the research to the public benefit expected.

31. Is match funding required?

No, not necessarily.  The level of match funding proposed must be appropriate for the level and allocation of
public versus private benefits.  Match funding is not required if the proposed research exclusively generates
public benefits. (Section IV, Page 28)
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